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          CALL ORDER   : 130                                              CONTRACT ID  : R -31756-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         157.000        SYS 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                147.000        SYS 

  13  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              2.000        EACH 

  14  203-02000           EXCAVATION, COMMON                                                     5,522.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          15.000        CYS 

  16  205-06933           TEMPORARY INLET PROTECTION                                                56.000        EACH 

  17  205-06934           TEMPORARY MULCH                                                            5.000        TON 

  18  205-06937           TEMPORARY SILT FENCE                                                   1,830.000        LFT 

  19  205-08594           FILTER SOCK                                                              470.000        LFT 

  20  205-09543           NO. 2 STONE                                                              100.000        TON 

  21  205-11591           TEMPORARY SEED MIXTURE                                                   278.000        LBS 

  22  205-11626           PUMP AROUND                                                                1.000        EACH 

  23  207-08264           SUBGRADE TREATMENT, TYPE II                                           16,525.000        SYS 

  24  211-02050           B BORROW                                                                 967.000        CYS 

  25  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,464.000        CYS 

  26  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,915.000        CYS 

  27  211-09266           STRUCTURE BACKFILL, TYPE 3                                               152.000        CYS 

  28  215-07043           CHEMICAL MODIFICATION, SOILS                                             780.000        SYS 

  29  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,705.000        TON 

  30  303-01180           COMPACTED AGGREGATE NO. 53                                               206.000        TON 

  31  303-07449           COMPACTED AGGREGATE NO. 73                                               157.000        TON 

  32  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       193.000        TON 

  33  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        811.000        TON 

  34  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         43.000        TON 

  35  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,352.000        TON 

  36  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   72.000        TON 

  37  401-07423           QC/QA-HMA, 2, 64, BASE, 19.0 mm                                        1,622.000        TON 

  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          172.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                4,220.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           4,220.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                 4,220.000        LFT 

  42  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  43  604-06070           SIDEWALK, CONCRETE                                                     2,253.000        SYS 

  44  604-06070           SIDEWALK, CONCRETE                                                        20.000        SYS 

  45  604-07901           CURB RAMP, CONCRETE, G                                                    72.000        SYS 

  46  604-07901           CURB RAMP, CONCRETE, G                                                    29.000        SYS 

  47  604-07903           CURB RAMP, CONCRETE, K                                                    24.000        SYS 

  48  604-92237           HAND RAIL, STEEL                                                         175.000        LFT 

  49  605-02278           CURB, REMOVE                                                             243.000        LFT 
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  50  605-06095           CURB, INTEGRAL B CONCRETE                                                108.000        LFT 

  51  605-06120           CURB, CONCRETE                                                             6.000        LFT 

  52  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                    5,144.000        LFT 

  53  610-07487           HMA FOR APPROACHES, TYPE B                                               364.000        TON 

  54  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,442.000        SYS 

  55  610-09108           PCCP FOR APPROACHES, 9 IN.                                               605.000        SYS 

  56  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  14.000        EACH 

  57  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   4.000        EACH 

  58  616-02320           GEOTEXTILES                                                              387.000        SYS 

  59  616-05688           RIPRAP, CLASS 1                                                           41.000        TON 

  60  616-06405           RIPRAP, REVETMENT                                                        124.000        TON 

  61  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  62  621-06567           WATER                                                                     37.000        kGAL 

  63  621-06575           SODDING, NURSERY                                                       9,117.000        SYS 

  64  628-09402           FIELD OFFICE, B                                                           20.000        MOS 

  65  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  66  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  67  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  68  628-11781           CELLULAR TELEPHONE SERVICE, 750 MIN.                                      20.000        MOS 

  69  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  70  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  71  702-51015           CONCRETE, B, FOOTINGS                                                     41.000        CYS 

  72  702-90915           CONCRETE, CLASS, A                                                        31.000        CYS 

  73  703-06028           REINFORCING BARS                                                       7,542.000        LBS 

  74  715-02433           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN.                     1.000        EACH 

  75  715-02532           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN.                      8.000        EACH 

  76  715-03053           METER PIT                                                                 10.000        EACH 

  77  715-03053           METER PIT                                                                  7.000        EACH 

  78  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          5,831.000        LFT 

  79  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            12.000        LFT 

  80  715-05125           PIPE, TYPE 1, CIRCULAR, 30 IN.                                            80.000        LFT 

  81  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         2,026.000        LFT 

  82  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           493.000        LFT 

  83  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           395.000        LFT 

  84  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           151.000        LFT 

  85  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           583.000        LFT 

  86  715-05415           PIPE, SANITARY SEWER, 24 IN.                                             231.000        LFT 

  87  715-05711           PIPE, SANITARY SEWER, 6 IN.                                               50.000        LFT 

  88  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

  89  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

  90  715-08048           STORMWATER TREATMENT SYSTEM                                                1.000        EACH 

  91  715-09064           VIDEO INSPECTION FOR PIPE                                              3,650.000        LFT 

  92  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                        1,274.000        LFT 

  93  715-40000           PIPE, SANITARY SEWER, 4 IN.                                               50.000        LFT 

  94  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          2.000        EACH 

  95  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          2.000        EACH 

  96  715-91739           WATER SERVICE LINE, 0.75 IN                                              465.000        LFT 

  97  715-91739           WATER SERVICE LINE, 0.75 IN                                               54.000        LFT 

  98  715-92253           SEWER SANITARY LATERAL RECONNECT                                           1.000        EACH 
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  99  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                         344.000        LFT 

 100  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                           51.000        LFT 

 101  715-98265           WATER MAIN, DUCTILE IRON, 4 IN.                                          340.000        LFT 

 102  718-06532           VIDEO INSPECTION FOR UNDERDRAINS                                       3,000.000        LFT 

 103  718-52610           AGGREGATE FOR UNDERDRAINS                                                580.000        CYS 

 104  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             5,301.000        SYS 

 105  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

 106  720-45005           INLET, A2                                                                  3.000        EACH 

 107  720-45030           INLET, E7                                                                  7.000        EACH 

 108  720-45035           INLET, F7                                                                  2.000        EACH 

 109  720-45410           MANHOLE, C4                                                                9.000        EACH 

 110  720-45410           MANHOLE, C4                                                                5.000        EACH 

 111  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                          2.000        LFT 

 112  720-95422           MANHOLE, J4                                                                9.000        EACH 

 113  720-96999           FIRE HYDRANT ASSEMBLY                                                      2.000        EACH 

 114  720-98174           INLET, B15                                                                20.000        EACH 

 115  720-98555           INLET, C15                                                                23.000        EACH 

 116  732-11770           AGGREGATE FOR DRAINAGE FILL                                               41.000        CYS 

 117  732-11810           MODULAR BLOCK WALL                                                       264.000        SFT 

 118  732-11811           MODULAR BLOCK WALL ERECTION                                              750.000        SFT 

 119  732-11812           MODULAR BLOCK WALL WITH GROUND REINFORCEMENT                             486.000        SFT 

 120  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 121  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

 122  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,750.000        LFT 

 123  801-06640           CONSTRUCTION SIGN, A                                                      11.000        EACH 

 124  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 125  801-07119           BARRICADE, III-B                                                         212.000        LFT 

 126  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          189.000        LFT 

 127  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         14.000        EACH 

 128  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS               14.000        SFT 

 129  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       61.000        SFT 

 130  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS                7.000        SFT 

 131  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       18.000        SFT 

 132  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                           8.000        SYS 

 133  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 909.000        LFT 

 134  808-06716           LINE, REMOVE                                                           2,020.000        LFT 

 135  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,573.000        LFT 

 136  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              134.000        LFT 

 137  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       367.000        LFT 

 138  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    5.000        EACH 

 139  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

 140  808-75994           PRISMATIC REFLECTOR                                                       20.000        EACH 
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          CALL ORDER   : 140                                              CONTRACT ID  : R -33861-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-74035           SIGN, REMOVE                                                              12.000        EACH 

  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  11  621-06559           MULCHED SEEDING R                                                      1,210.000        SYS 

  12  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  14  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  15  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  16  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,000.000        LFT 

  17  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          240.000        LFT 

  20  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        4.000        SFT 

  21  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      256.000        SFT 

  22  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              8.000        EACH 

  23  805-06742           SOLAR POWERED FLASHING BEACON ASSEMBLY                                     8.000        EACH 

  24  805-11689           SIGNAL POLE, PEDESTAL, 20 FT                                               8.000        EACH 

  25  808-06716           LINE, REMOVE                                                          22,465.000        LFT 

  26  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  27  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,398.000        LFT 

  28  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              249.000        LFT 

  29  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   32.000        EACH 

  30  808-97127           LINE, THERMOPLASTIC, SOLID, WHITE, 5 IN.                              11,818.000        LFT 

  31  808-97643           BUZZ STRIPS                                                              288.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW ROAD CONSTRUCTION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  13  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  14  202-01000           STRUCTURES AND OBSTRUCTIONS, REMOVE                                   LUMP              LUMP 

  15  202-02240           PAVEMENT REMOVAL                                                       9,744.000        SYS 

  16  202-02278           CURB, CONCRETE, REMOVE                                                   230.000        LFT 

  17  202-02279           CURB AND GUTTER, REMOVE                                                   64.000        LFT 

  18  202-03135           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                       13,622.000        SFT 

  19  202-03729           REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE                          240.000        LFT 

  20  203-02000           EXCAVATION, COMMON                                                    77,305.000        CYS 

  21  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     16.000        TON 

  22  205-06933           TEMPORARY INLET PROTECTION                                                61.000        EACH 

  23  205-06934           TEMPORARY MULCH                                                           29.000        TON 

  24  205-06936           TEMPORARY SEDIMENT TRAP                                                   18.000        TON 

  25  205-06937           TEMPORARY SILT FENCE                                                     991.000        LFT 

  26  205-06938           TEMPORARY SLOPE DRAIN.                                                   224.000        LFT 

  27  205-09543           NO. 2 STONE                                                              283.000        TON 

  28  205-11587           TEMPORARY GEOTEXTILE                                                     160.000        SYS 

  29  205-11591           TEMPORARY SEED MIXTURE                                                 2,083.000        LBS 

  30  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,609.000        SYS 

  31  207-08266           SUBGRADE TREATMENT, TYPE III                                           3,071.000        SYS 

  32  207-09934           SUBGRADE TREATMENT, TYPE IB                                           23,233.000        SYS 

  33  211-09264           STRUCTURE BACKFILL, TYPE 1                                             6,125.000        CYS 

  34  211-09266           STRUCTURE BACKFILL, TYPE 3                                             7,650.000        CYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        2,395.000        TON 

  36  302-07455           DENSE GRADED SUBBASE                                                      44.000        CYS 

  37  303-01180           COMPACTED AGGREGATE NO. 53                                               771.000        TON 

  38  303-07449           COMPACTED AGGREGATE NO. 73                                                75.000        TON 

  39  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            2,778.000        SYS 

  40  401-07320           QC/QA-HMA, 1, 64, SURFACE, 9.5 mm                                        192.000        TON 

  41  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        525.000        TON 

  42  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      1,097.000        TON 

  43  401-07389           QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm                                  320.000        TON 

  44  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  797.000        TON 

  45  401-07399           QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm                                1,450.000        TON 

  46  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                        1,920.000        TON 

  47  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                        3,474.000        TON 

  48  401-10258           JOINT ADHESIVE, SURFACE                                                6,902.000        LFT 

  49  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           6,902.000        LFT 
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  50  401-11785           LIQUID ASPHALT SEALANT                                                 6,902.000        LFT 

  51  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              165.000        TON 

  52  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                            884.000        TON 

  53  406-05520           ASPHALT FOR TACK COAT                                                      6.000        TON 

  54  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            4.000        EACH 

  55  601-94689           GUARDRAIL, END TREATMENT, OS                                               8.000        EACH 

  56  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    559.000        LFT 

  57  602-06729           BARRIER, DELINEATOR                                                        4.000        EACH 

  58  603-11002           FENCE GATE, CHAIN LINK, 72 IN. X 24 FT                                     3.000        EACH 

  59  603-92636           FENCE, CHAIN LINK, 72 IN.                                              4,435.000        LFT 

  60  604-06070           SIDEWALK, CONCRETE                                                       978.000        SYS 

  61  604-07894           CURB RAMP, CONCRETE, A                                                    16.000        SYS 

  62  604-07901           CURB RAMP, CONCRETE, G                                                     5.800        SYS 

  63  604-07902           CURB RAMP, CONCRETE, H                                                     7.300        SYS 

  64  605-06120           CURB, CONCRETE                                                           186.000        LFT 

  65  605-06140           CURB AND GUTTER, CONCRETE                                              2,785.000        LFT 

  66  605-06145           CURB AND GUTTER, B, CONCRETE                                             282.000        LFT 

  67  605-06255           CENTER CURB, D CONCRETE                                                  400.000        SYS 

  68  605-08636           CURB AND GUTTER, TURNOUT COMBINED                                         24.000        LFT 

  69  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              266.000        SYS 

  70  610-07487           HMA FOR APPROACHES, TYPE B                                                32.000        TON 

  71  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,167.000        SYS 

  72  610-09108           PCCP FOR APPROACHES, 9 IN.                                               812.000        SYS 

  73  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  31.000        EACH 

  74  615-06505           MONUMENT, B                                                                3.000        EACH 

  75  615-06515           MONUMENT, D                                                                1.000        EACH 

  76  615-06527           MONUMENT, SECTION CORNER                                                   1.000        EACH 

  77  616-02320           GEOTEXTILES                                                            1,482.000        SYS 

  78  616-06405           RIPRAP, REVETMENT                                                        118.000        TON 

  79  616-06406           RIPRAP, REVETMENT                                                      1,062.000        SYS 

  80  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  81  621-02770           EROSION CONTROL BLANKET                                               25,878.000        SYS 

  82  621-06545           FERTILIZER                                                                 6.000        TON 

  83  621-06560           MULCHED SEEDING U                                                     77,136.000        SYS 

  84  621-06567           WATER                                                                     20.000        kGAL 

  85  621-06570           TOPSOIL                                                                1,500.000        CYS 

  86  621-06574           SODDING                                                                   80.000        SYS 

  87  621-06575           SODDING, NURSERY                                                       5,343.000        SYS 

  88  628-09402           FIELD OFFICE, B                                                           14.000        MOS 

  89  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  90  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  91  701-06011           DYNAMIC PILE LOAD TEST                                                     2.000        EACH 

  92  701-09557           TEST PILE, DYNAMIC, PRODUCTION                                           177.000        LFT 

  93  701-09559           TEST PILE, DYNAMIC, RESTRIKE                                               2.000        EACH 

  94  701-09683           PILE SHOE, HP 12 X 74                                                     12.000        EACH 

  95  701-95780           PILE, STEEL H, HP 12 X 74                                                785.000        LFT 

  96  703-06029           REINFORCING BARS, EPOXY COATED                                        63,136.000        LBS 

  97  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   46.000        EACH 

  98  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              204.200        CYS 
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  99  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

 100  706-51020           RAILING, CONCRETE C                                                       20.200        CYS 

 101  707-09865           STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 36 IN. X 49 IN.                627.000        LFT 

 102  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 103  715-02529           VALVE, WITH BOX, RESTRAINED BUTTERFLY, DUCTILE IRON 16 IN.                13.000        EACH 

 104  715-02580           VALVE WITH BOX, RESTRAINED, BUTTERFLY,                                     1.000        EACH 

 105  715-02874           CURB STOP AND BOX                                                         16.000        EACH 

 106  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                           102.000        LFT 

 107  715-05121           PIPE, TYPE 1, CIRCULAR, 18 IN.                                           106.000        LFT 

 108  715-05123           PIPE, TYPE 1, CIRCULAR, 24 IN.                                            34.000        LFT 

 109  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         1,646.000        LFT 

 110  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                         1,999.000        LFT 

 111  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           724.000        LFT 

 112  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           112.000        LFT 

 113  715-09064           VIDEO INSPECTION FOR PIPE                                              4,487.000        LFT 

 114  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                          2.000        EACH 

 115  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          4.000        EACH 

 116  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          3.000        EACH 

 117  715-46020           PIPE END SECTION, DIAMETER 24 IN.                                          2.000        EACH 

 118  715-46030           PIPE END SECTION, DIAMETER 30 IN.                                          1.000        EACH 

 119  715-96669           WATER MAIN, DUCTILE IRON, 16 IN.                                       3,751.000        LFT 

 120  715-96670           WATER MAIN, DUCTILE IRON, 12 IN.                                          13.000        LFT 

 121  716-07634           PIPE INSTALLATION, TRENCHLESS, 30 IN.                                    204.000        LFT 

 122  720-03757           MANHOLE, C15                                                               2.000        EACH 

 123  720-10152           RODENT PROTECTION                                                          2.000        EACH 

 124  720-10152           RODENT PROTECTION                                                          3.000        EACH 

 125  720-10152           RODENT PROTECTION                                                          2.000        EACH 

 126  720-10152           RODENT PROTECTION                                                          1.000        EACH 

 127  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

 128  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

 129  720-45235           CATCH BASIN, E7                                                            1.000        EACH 

 130  720-45275           PIPE CATCH BASIN, 24 IN.                                                   4.000        EACH 

 131  720-45375           PIPE CATCH BASIN, 24 IN. MODIFIED                                          2.000        EACH 

 132  720-45410           MANHOLE, C4                                                               35.000        EACH 

 133  720-45415           MANHOLE, D4                                                                1.000        EACH 

 134  720-45416           MANHOLE, E4                                                                5.000        EACH 

 135  720-93409           INLET, B15 MODIFIED                                                        2.000        EACH 

 136  720-96999           FIRE HYDRANT ASSEMBLY                                                      7.000        EACH 

 137  720-98174           INLET, B15                                                                38.000        EACH 

 138  720-98555           INLET, C15                                                                 6.000        EACH 

 139  731-93945           FACE PANELS, CONCRETE                                                 10,740.000        SFT 

 140  731-93946           WALL ERECTION                                                         10,740.000        SFT 

 141  731-93947           LEVELING PAD, CONCRETE                                                   504.000        LFT 

 142  732-05538           TESTING AND DISINFECTION                                              LUMP              LUMP 

 143  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

 144  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

 145  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     20,004.000        LFT 

 146  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          40,900.000        LFT 

 147  801-06586           TEMPORARY PAVEMENT MARKING, 8 IN.                                        535.000        LFT 
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 148  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              22.000        EACH 

 149  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

 150  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 

 151  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 152  801-07119           BARRICADE, III-B                                                         768.000        LFT 

 153  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                        588.000        LFT 

 154  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      232.000        SFT 

 155  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      152.000        SFT 

 156  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       18.000        SFT 

 157  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

 158  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

 159  805-01842           HANDHOLE SIGNAL TYPE 1                                                     4.000        EACH 

 160  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        620.000        LFT 

 161  805-02262           FLASHER INSTALLATION, NEW LOCATIONS                                   LUMP              LUMP 

 162  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

 163  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

 164  805-08487           BACKPLATE, SIGNAL                                                          6.000        EACH 

 165  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     5.000        EACH 

 166  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     1.000        EACH 

 167  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            2.000        EACH 

 168  805-78412           SIGNAL POLE, PEDESTAL, 9FT                                                 2.000        EACH 

 169  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

 170  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

 171  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

 172  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    70.000        LFT 

 173  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,455.000        LFT 

 174  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  490.000        LFT 

 175  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  200.000        LFT 

 176  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  600.000        LFT 

 177  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       1,040.000        LFT 

 178  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

 179  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            605.000        LFT 

 180  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

 181  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             4.000        EACH 

 182  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   6.000        EACH 

 183  807-02785           LUMINAIRE, MAST ARM, 25 FT                                                 2.000        EACH 

 184  807-11365           LUMINAIRE, ROADWAY, LED, 250 WATT                                          2.000        EACH 

 185  807-86805           SERVICE POINT, I                                                           1.000        EACH 

 186  807-86843           WIRE, NO. 4 COPPER, 1/C                                                  390.000        LFT 

 187  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              20,150.000        LFT 

 188  808-06716           LINE, REMOVE                                                          13,134.000        LFT 

 189  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 190  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               320.000        LFT 

 191  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        20,539.000        LFT 

 192  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               980.000        LFT 

 193  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             10,483.000        LFT 

 194  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      345.000        LFT 

 195  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              352.000        LFT 

 196  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       355.000        LFT 
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 197  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   40.000        EACH 

 198  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               95.000        EACH 

 199  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      224.000        EACH 

 200  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                535.000        LFT 

 201  808-95933           CURB, PAINTING, YELLOW                                                 1,800.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-02245           TREE 6 IN., REMOVE                                                         2.000        EACH 

  12  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

  13  201-02255           TREE 18 IN., REMOVE                                                        6.000        EACH 

  14  201-02260           TREE 30 IN., REMOVE                                                        6.000        EACH 

  15  201-02265           TREE 48 IN., REMOVE                                                        4.000        EACH 

  16  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  17  202-02278           CURB, CONCRETE, REMOVE                                                    73.000        LFT 

  18  202-02279           CURB AND GUTTER, REMOVE                                                  980.000        LFT 

  19  202-52710           SIDEWALK CONCRETE, REMOVE                                                200.000        SYS 

  20  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  21  202-91385           INLET, REMOVE                                                              2.000        EACH 

  22  202-91840           FENCE, CHAIN. LINK, REMOVE                                               140.000        LFT 

  23  202-93615           CONCRETE, REMOVE                                                         808.000        SYS 

  24  202-96133           PIPE, REMOVE                                                             500.000        LFT 

  25  202-97009           FIRE HYDRANT ASSEMBLY, REMOVE                                              5.000        EACH 

  26  203-02000           EXCAVATION, COMMON                                                     9,060.000        CYS 

  27  203-02020           EXCAVATION, UNCLASSIFIED                                               2,720.000        CYS 

  28  205-06933           TEMPORARY INLET PROTECTION                                                51.000        EACH 

  29  205-06937           TEMPORARY SILT FENCE                                                   1,540.000        LFT 

  30  207-08264           SUBGRADE TREATMENT, TYPE II                                            8,780.000        SYS 

  31  211-02050           B BORROW                                                                 233.000        CYS 

  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                             1,970.000        CYS 

  33  211-09265           STRUCTURE BACKFILL, TYPE 2                                               370.000        CYS 

  34  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          85.000        CYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        3,830.000        TON 

  36  303-07449           COMPACTED AGGREGATE NO. 73                                                10.000        TON 

  37  303-08210           COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS                       360.000        TON 

  38  306-08037           MILLING, ASPHALT, 3 IN.                                                  270.000        SYS 

  39  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        740.000        TON 

  40  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                1,880.000        TON 

  41  406-05520           ASPHALT FOR TACK COAT                                                      8.000        TON 

  42  603-03829           FENCE                                                                     30.000        LFT 

  43  604-06070           SIDEWALK, CONCRETE                                                     2,080.000        SYS 

  44  604-07901           CURB RAMP, CONCRETE, G                                                    80.000        SYS 

  45  605-06140           CURB AND GUTTER, CONCRETE                                              3,610.000        LFT 

  46  605-97937           CURB AND GUTTER, ROLL CURB                                               140.000        LFT 

  47  610-07487           HMA FOR APPROACHES, TYPE B                                               130.000        TON 

  48  610-08446           PCCP FOR APPROACHES, 6 IN.                                             1,710.000        SYS 

  49  610-09108           PCCP FOR APPROACHES, 9 IN.                                               310.000        SYS 
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  50  611-06497           MAILBOX ASSEMBLY, SINGLE                                                  20.000        EACH 

  51  611-06498           MAILBOX ASSEMBLY, DOUBLE                                                   8.000        EACH 

  52  615-01469           MONUMENT SECTION CORNER INSTALL                                            1.000        EACH 

  53  615-06490           RIGHT-OF-WAY MARKER                                                       17.000        EACH 

  54  615-06505           MONUMENT, B                                                                2.000        EACH 

  55  615-06520           MONUMENT, RE-ESTABLISH                                                     1.000        EACH 

  56  616-02320           GEOTEXTILES                                                               70.000        SYS 

  57  616-06405           RIPRAP, REVETMENT                                                         60.000        TON 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  59  621-06560           MULCHED SEEDING U                                                        740.000        SYS 

  60  621-06575           SODDING, NURSERY                                                       4,950.000        SYS 

  61  622-05652           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 3.5 IN.                          20.000        EACH 

  62  628-09401           FIELD OFFICE, A                                                            9.000        MOS 

  63  628-09409           MOBILE INTERNET SERVICE                                                    9.000        MOS 

  64  715-02181           SANITARY SEWER SERVICE ADJUSTMENT                                      2,450.000        LFT 

  65  715-02246           PIPE END SECTION, DIA 48 IN.                                               1.000        EACH 

  66  715-02433           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN.                     6.000        EACH 

  67  715-02531           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 6 IN.                      9.000        EACH 

  68  715-02532           VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN.                      4.000        EACH 

  69  715-05024           PIPE, TYPE 2, CIRCULAR, 36 IN.                                           380.000        LFT 

  70  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                           660.000        LFT 

  71  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           150.000        LFT 

  72  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           700.000        LFT 

  73  715-05154           PIPE, TYPE 2, CIRCULAR, 24 IN.                                           790.000        LFT 

  74  715-05156           PIPE, TYPE 2, CIRCULAR, 30 IN.                                           490.000        LFT 

  75  715-05331           PIPE, TYPE 2, DEFORMED, MIN. AREA 3.3 SFT                                 23.000        LFT 

  76  715-05335           PIPE, TYPE 2, DEFORMED, MIN. AREA 5.1 SFT                                 46.000        LFT 

  77  715-05422           PIPE, SLOTTED DRAIN, 12 IN.                                               24.000        LFT 

  78  715-11571           WATER MAIN, DUCTILE IRON, 8 IN.                                          183.000        LFT 

  79  715-11822           TEST, WATER QUALITY                                                   LUMP              LUMP 

  80  715-11896           WATER SERVICE CONNECTION                                                   1.000        EACH 

  81  715-11896           WATER SERVICE CONNECTION                                                   2.000        EACH 

  82  715-11896           WATER SERVICE CONNECTION                                                  38.000        EACH 

  83  715-92544           WATER MAIN, DUCTILE IRON, 12 IN.                                       2,600.000        LFT 

  84  715-94780           WATER MAIN, DUCTILE IRON, 6 IN.                                          357.000        LFT 

  85  720-01092           MANHOLE, J15 MODIFIED                                                      1.000        EACH 

  86  720-03757           MANHOLE, C15                                                               7.000        EACH 

  87  720-08241           MANHOLE, K15 MODIFIED                                                      2.000        EACH 

  88  720-08242           MANHOLE, L15 MODIFIED                                                      1.000        EACH 

  89  720-09079           INLET, HA5 MODIFIED                                                        1.000        EACH 

  90  720-44000           CASTING, ADJUST TO GRADE                                                   9.000        EACH 

  91  720-45270           PIPE CATCH BASIN, 18 IN.                                                  12.000        EACH 

  92  720-45275           PIPE CATCH BASIN, 24 IN.                                                   1.000        EACH 

  93  720-45410           MANHOLE, C4                                                                3.000        EACH 

  94  720-91742           FIRE HYDRANT                                                               6.000        EACH 

  95  720-94612           MANHOLE, K4                                                                2.000        EACH 

  96  720-98174           INLET, B15                                                                11.000        EACH 

  97  720-98555           INLET, C15                                                                18.000        EACH 

  98  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 
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  99  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 8.000        EACH 

 100  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              25.000        EACH 

 101  801-06640           CONSTRUCTION SIGN, A                                                       9.000        EACH 

 102  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 103  801-07118           BARRICADE, III-A                                                          60.000        LFT 

 104  801-07119           BARRICADE, III-B                                                         220.000        LFT 

 105  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          360.000        LFT 

 106  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      140.000        SFT 

 107  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       10.000        SFT 

 108  807-03594           RELOCATE EXISTING LIGHT                                                    1.000        EACH 

 109  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      20.000        EACH 

 110  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              5,290.000        LFT 

 111  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 102.000        LFT 

 112  808-11723           STAMPED ASPHALT                                                        1,450.000        SFT 

 113  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              5,440.000        LFT 

 114  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              120.000        LFT 

 115  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       370.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                        70.000        CYS 

  13  205-06934           TEMPORARY MULCH                                                            0.100        TON 

  14  205-08594           FILTER SOCK                                                              140.000        LFT 

  15  205-11590           TEMPORARY MULCH STABILIZATION, TYPE C                                     83.000        SYS 

  16  205-11591           TEMPORARY SEED MIXTURE                                                     5.000        LBS 

  17  207-08264           SUBGRADE TREATMENT, TYPE II                                              200.000        SYS 

  18  211-09265           STRUCTURE BACKFILL, TYPE 2                                                53.000        CYS 

  19  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           49.000        TON 

  20  303-07449           COMPACTED AGGREGATE NO. 73                                                17.000        TON 

  21  306-08043           MILLING, TRANSITION                                                      150.000        SYS 

  22  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         13.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                                  150.000        LFT 

  24  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             150.000        LFT 

  25  401-11785           LIQUID ASPHALT SEALANT                                                   150.000        LFT 

  26  406-05521           ASPHALT FOR TACK COAT                                                    495.000        SYS 

  27  615-06490           RIGHT-OF-WAY MARKER                                                        4.000        EACH 

  28  615-06505           MONUMENT, B                                                                2.000        EACH 

  29  616-02320           GEOTEXTILES                                                              173.000        SYS 

  30  616-05688           RIPRAP, CLASS 1                                                           31.000        TON 

  31  616-06405           RIPRAP, REVETMENT                                                         31.000        TON 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  33  621-06559           MULCHED SEEDING R                                                         83.000        SYS 

  34  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  35  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  36  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  37  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  38  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  39  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  40  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  41  715-05244           PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6 SFT                                54.000        LFT 

  42  715-07107           PIPE END SECTION, MIN. AREA 11.6 SFT                                       1.000        EACH 

  43  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    47.000        TON 

  44  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  45  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 4.000        EACH 

  46  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              48.000        EACH 

  47  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  48  801-06645           CONSTRUCTION SIGN, B                                                      40.000        EACH 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 170                                              CONTRACT ID  : R -34586-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  51  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  52  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        38.000        LFT 

  53  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         300.000        LFT 

  54  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        150.000        LFT 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -34718-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           9.000        EACH 

  11  202-96133           PIPE, REMOVE                                                              62.000        LFT 

  12  203-02000           EXCAVATION, COMMON                                                       500.000        CYS 

  13  205-09543           NO. 2 STONE                                                              225.000        TON 

  14  211-09268           STRUCTURE BACKFILL, TYPE 5                                                 6.000        CYS 

  15  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          500.000        TON 

  16  303-01180           COMPACTED AGGREGATE NO. 53                                               114.000        TON 

  17  303-07449           COMPACTED AGGREGATE NO. 73                                             5,619.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                   1,921.000        TON 

  19  306-08036           MILLING, ASPHALT, 2 IN.                                              153,722.000        SYS 

  20  306-08432           MILLING, APPROACH                                                      3,123.000        SYS 

  21  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  22  401-07339           QC/QA-HMA, 2, 64, SURFACE, 12.5 mm                                    21,136.000        TON 

  23  401-10258           JOINT ADHESIVE, SURFACE                                               53,772.000        LFT 

  24  401-11785           LIQUID ASPHALT SEALANT                                                 5,339.000        LFT 

  25  406-05520           ASPHALT FOR TACK COAT                                                     42.000        TON 

  26  601-02241           GUARDRAIL, REMOVE                                                        250.000        LFT 

  27  601-94689           GUARDRAIL, END TREATMENT, OS                                               9.000        EACH 

  28  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    250.000        LFT 

  29  606-07484           MILLED HMA CORRUGATIONS                                              154,830.000        LFT 

  30  610-07487           HMA FOR APPROACHES, TYPE B                                               344.000        TON 

  31  616-02320           GEOTEXTILES                                                              650.000        SYS 

  32  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  33  621-06559           MULCHED SEEDING R                                                        225.000        SYS 

  34  621-06567           WATER                                                                      1.000        kGAL 

  35  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  36  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  37  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  38  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  39  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  40  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  41  715-05119           PIPE, TYPE 1, CIRCULAR, 15 IN.                                            62.000        LFT 

  42  715-08305           HMA FOR STRUCTURE INSTALLATION, TYPE B                                    18.000        TON 

  43  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  44  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      5,377.000        LFT 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                         107,544.000        LFT 

  48  801-06640           CONSTRUCTION SIGN, A                                                      41.000        EACH 

  49  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 
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          CALL ORDER   : 180                                              CONTRACT ID  : R -34718-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  51  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                           107,544.000        LFT 

  52  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           58,915.000        LFT 

  53  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                           8,111.000        LFT 

  54  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          550.000        LFT 

  55  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              984.000        EACH 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -34720-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02278           CURB, CONCRETE, REMOVE                                                    23.000        LFT 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                 12.000        SYS 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                              427.000        SYS 

  12  304-07491           HMA PATCHING, TYPE C                                                     264.000        TON 

  13  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          147,159.000        SYS 

  14  306-08432           MILLING, APPROACH                                                      5,327.000        SYS 

  15  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                     12,142.000        TON 

  16  401-10258           JOINT ADHESIVE, SURFACE                                               37,170.000        LFT 

  17  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             490.000        LFT 

  18  401-11785           LIQUID ASPHALT SEALANT                                                37,170.000        LFT 

  19  406-05520           ASPHALT FOR TACK COAT                                                     38.000        TON 

  20  503-03489           RETROFITTED TIE BARS                                                      14.000        EACH 

  21  503-05240           D-1 CONTRACTION JOINT                                                     36.000        LFT 

  22  506-06333           PCCP PATCHING, FULL DEPTH                                                100.000        SYS 

  23  601-02241           GUARDRAIL, REMOVE                                                        100.000        LFT 

  24  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    100.000        LFT 

  25  604-07902           CURB RAMP, CONCRETE, H                                                    12.000        SYS 

  26  605-06120           CURB, CONCRETE                                                            23.000        LFT 

  27  610-07487           HMA FOR APPROACHES, TYPE B                                               439.000        TON 

  28  628-09403           FIELD OFFICE, C                                                            8.000        MOS 

  29  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  30  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  31  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  32  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  33  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  34  720-44000           CASTING, ADJUST TO GRADE                                                  15.000        EACH 

  35  720-44000           CASTING, ADJUST TO GRADE                                                  10.000        EACH 

  36  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  37  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          66,000.000        LFT 

  38  801-06640           CONSTRUCTION SIGN, A                                                      48.000        EACH 

  39  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  40  801-99182           TEMPORARY CHANGEABLE MESSAGE SIGN INSTALL AND MAINTAIN                     2.000        EACH 

  41  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          20,460.000        LFT 

  42  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          8,590.000        LFT 

  43  805-92951           SIGNAL DETECTOR HOUSING ADJUST TO GRADE                                   50.000        EACH 

  44  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            7,454.000        LFT 

  45  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            37,170.000        LFT 

  46  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           33,300.000        LFT 

  47  808-10042           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                     30.000        LFT 

  48  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                             1,344.000        LFT 

  49  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                          480.000        LFT 
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          CALL ORDER   : 190                                              CONTRACT ID  : R -34720-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            4.000        EACH 

  51  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           6.000        EACH 

  52  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                  6.000        EACH 

  53  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        79,268.000        LFT 

  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              281.000        EACH 

  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      281.000        EACH 
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          CALL ORDER   : 200                                              CONTRACT ID  : R -34876-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    PIPE LINING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  616-02320           GEOTEXTILES                                                               87.000        SYS 

   9  616-06405           RIPRAP, REVETMENT                                                         65.000        TON 

  10  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  11  621-06559           MULCHED SEEDING R                                                         20.000        SYS 

  12  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  13  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  14  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  15  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       3.000        MOS 

  16  725-11043           LINER PIPE, THERMOPLASTIC, CIRCULAR, 32.3-33.2 SFT                        98.000        LFT 

  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34940-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                          7.000        EACH 

   3  107-09367           INSPECTION HOLE, 3 FT DEEP OR LESS                                         2.000        EACH 

   4  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   5  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   6  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   7  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   8  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   9  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         650.000        SYS 

  14  202-02273           CENTER CURB, CONCRETE, REMOVE                                            163.000        SYS 

  15  202-02278           CURB, CONCRETE, REMOVE                                                   816.000        LFT 

  16  202-02772           CASTING, REMOVE                                                            1.000        EACH 

  17  202-52710           SIDEWALK CONCRETE, REMOVE                                                141.000        SYS 

  18  202-86946           HANDHOLE, REMOVE                                                           3.000        EACH 

  19  202-90277           DETECTOR HOUSING, REMOVE                                                   7.000        EACH 

  20  202-93995           SIGNAL POLE FOUNDATION, REMOVE                                             4.000        EACH 

  21  202-93999           SIGNAL POLE, REMOVE                                                        4.000        EACH 

  22  202-98370           POLE, REMOVE                                                               2.000        EACH 

  23  202-99626           FOUNDATION FOR SIGNING, REMOVE                                             2.000        EACH 

  24  203-02000           EXCAVATION, COMMON                                                       258.000        CYS 

  25  203-02070           BORROW                                                                    37.000        CYS 

  26  205-06933           TEMPORARY INLET PROTECTION                                                 2.000        EACH 

  27  207-09935           SUBGRADE TREATMENT, TYPE IC                                              716.000        SYS 

  28  211-02050           B BORROW                                                                 115.000        CYS 

  29  211-09265           STRUCTURE BACKFILL, TYPE 2                                                 6.000        CYS 

  30  304-07489           HMA PATCHING, TYPE A                                                       5.000        TON 

  31  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         47.000        TON 

  32  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                   79.000        TON 

  33  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          283.000        TON 

  34  401-10258           JOINT ADHESIVE, SURFACE                                                  625.000        LFT 

  35  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             625.000        LFT 

  36  401-11785           LIQUID ASPHALT SEALANT                                                   625.000        LFT 

  37  406-05521           ASPHALT FOR TACK COAT                                                  1,142.000        SYS 

  38  601-02241           GUARDRAIL, REMOVE                                                        180.000        LFT 

  39  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  40  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    105.000        LFT 

  41  604-06070           SIDEWALK, CONCRETE                                                       101.000        SYS 

  42  604-07902           CURB RAMP, CONCRETE, H                                                    29.000        SYS 

  43  604-11738           DETECTABLE WARNING ELEMENT                                                 8.000        LFT 

  44  605-02278           CURB, REMOVE                                                             229.000        LFT 

  45  605-06120           CURB, CONCRETE                                                         1,169.000        LFT 

  46  605-06210           CENTER CURB, C CONCRETE                                                  201.000        LFT 

  47  605-06215           CENTER CURB, D CONCRETE                                                  161.000        LFT 

  48  605-06255           CENTER CURB, D CONCRETE                                                  133.000        SYS 

  49  605-09137           CURB, TURNOUT                                                             14.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34940-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

  50  621-06575           SODDING, NURSERY                                                         800.000        SYS 

  51  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

  52  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  53  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  54  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     18.000        MOS 

  55  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  56  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  57  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                            26.000        LFT 

  58  720-44000           CASTING, ADJUST TO GRADE                                                   2.000        EACH 

  59  720-44055           CASTING, 10, FURNISH AND ADJUST TO GRADE                                   1.000        EACH 

  60  720-44296           INLET, CAP                                                                 1.000        EACH 

  61  720-90017           INLET, J                                                                   1.000        EACH 

  62  720-96125           INLET, E                                                                   1.000        EACH 

  63  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  64  801-06640           CONSTRUCTION SIGN, A                                                      34.000        EACH 

  65  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  66  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  68  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  69  802-03821           SIGN, SHEET, WITH LEGEND,                                                 12.000        EACH 

  70  802-04089           SIGN, SHEET, REMOVE                                                        8.000        EACH 

  71  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         34.000        LFT 

  72  802-07060           SIGN, SHEET, RELOCATE                                                     17.000        EACH 

  73  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       34.000        SFT 

  74  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                        5.000        SFT 

  75  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  76  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

  77  805-01830           CONFLICT MONITOR CHANGEOUT                                                 1.000        EACH 

  78  805-01842           HANDHOLE SIGNAL TYPE 1                                                     3.000        EACH 

  79  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  80  805-02262           FLASHER INSTALLATION, NEW LOCATIONS                                   LUMP              LUMP 

  81  805-06483           CONTROLLER                                                                 1.000        EACH 

  82  805-06595           CONDUIT, PVC, 2 IN.                                                      900.000        LFT 

  83  805-09539           LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL                           7.000        EACH 

  84  805-11570           RADIO ANTENNA                                                              1.000        EACH 

  85  805-11744           HANDHOLE SIGNAL TYPE 2                                                    14.000        EACH 

  86  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     6.000        EACH 

  87  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     4.000        EACH 

  88  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     4.000        EACH 

  89  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  90  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  91  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  92  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    43.000        LFT 

  93  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           4,184.000        LFT 

  94  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,641.000        LFT 

  95  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  492.000        LFT 

  96  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       5,214.000        LFT 

  97  805-78785           SIGNAL DETECTOR HOUSING                                                   13.000        EACH 

  98  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,332.000        LFT 
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          CALL ORDER   : 210                                              CONTRACT ID  : R -34940-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

  99  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             4.000        EACH 

 100  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   2.000        EACH 

 101  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                         340.000        SYS 

 102  808-06368           TRANSVERSE MARKING, REMOVE                                               260.000        LFT 

 103  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                520.000        LFT 

 104  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,683.000        LFT 

 105  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                               1,142.000        LFT 

 106  808-06716           LINE, REMOVE                                                           6,200.000        LFT 

 107  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         4,973.000        LFT 

 108  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,853.000        LFT 

 109  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      352.000        LFT 

 110  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              213.000        LFT 

 111  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   16.000        EACH 

 112  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    6.000        EACH 

 113  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    4.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08441           QUALITY ADJUSTMENTS, PCCP                                                  1.000        DOL 

   6  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   7  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   8  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   9  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

  10  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  11  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  12  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                      37,791.000        SYS 

  14  202-02274           CURB, CONCRETE INTEGRAL, REMOVE                                       12,777.000        LFT 

  15  202-07553           REGULATED MATERIALS, REMOVE, TYPE Y                                      100.000        CYS 

  16  202-07554           REGULATED MATERIALS, TRANSPORT, TYPE Y                                   100.000        CYS 

  17  202-07555           REGULATED MATERIALS, DISPOSE, TYPE Y                                     100.000        CYS 

  18  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  19  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  20  202-51368           SLOPEWALL, REMOVE                                                      2,813.000        SYS 

  21  202-52710           SIDEWALK CONCRETE, REMOVE                                              5,697.000        SYS 

  22  202-85996           LIGHT STANDARD AND MAST ARM, REMOVE                                        6.000        EACH 

  23  202-91840           FENCE, CHAIN. LINK, REMOVE                                             1,356.000        LFT 

  24  203-02000           EXCAVATION, COMMON                                                     5,476.000        CYS 

  25  203-02070           BORROW                                                                 2,305.000        CYS 

  26  205-03371           SEDIMENT, REMOVE                                                         100.000        CYS 

  27  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                    178.000        TON 

  28  205-06933           TEMPORARY INLET PROTECTION                                               179.000        EACH 

  29  205-06934           TEMPORARY MULCH                                                            8.000        TON 

  30  205-06936           TEMPORARY SEDIMENT TRAP                                                   67.000        TON 

  31  205-06937           TEMPORARY SILT FENCE                                                   3,045.000        LFT 

  32  205-09543           NO. 2 STONE                                                           12,163.000        TON 

  33  205-11587           TEMPORARY GEOTEXTILE                                                   5,075.000        SYS 

  34  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                 21,000.000        SYS 

  35  205-11591           TEMPORARY SEED MIXTURE                                                   482.000        LBS 

  36  206-51230           EXCAVATION, FOUNDATION, UNCLASSIFIED                                     256.000        CYS 

  37  207-08262           SUBGRADE TREATMENT, TYPE I                                            32,889.000        SYS 

  38  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,685.000        SYS 

  39  211-02050           B BORROW                                                                 265.000        CYS 

  40  211-06467           AGGREGATE FOR END BENT BACKFILL                                          248.000        CYS 

  41  211-09264           STRUCTURE BACKFILL, TYPE 1                                             2,705.000        CYS 

  42  211-09266           STRUCTURE BACKFILL, TYPE 3                                               825.000        CYS 

  43  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          238.000        TON 

  44  302-07455           DENSE GRADED SUBBASE                                                     364.000        CYS 

  45  306-08043           MILLING, TRANSITION                                                      300.000        SYS 

  46  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                         23.000        TON 

  47  401-07390           QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm                                   37.000        TON 

  48  402-10087           HMA FOR TEMPORARY PAVEMENT, D                                            237.000        TON 

  49  406-05520           ASPHALT FOR TACK COAT                                                      1.100        TON 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 24 

 

          CALL ORDER   : 280                                              CONTRACT ID  : R -35727-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROAD RECONSTRUCTION AND BRIDGE REHABILITATION 

 

  50  502-11543           PCCP, 4 IN.                                                               77.000        SYS 

  51  502-11564           PCCP, 7 IN.                                                              924.000        SYS 

  52  503-05240           D-1 CONTRACTION JOINT                                                    605.000        LFT 

  53  503-05310           TERMINAL JOINT                                                           157.000        LFT 

  54  506-06333           PCCP PATCHING, FULL DEPTH                                                 29.000        SYS 

  55  601-01115           GUARDRAIL, W-BEAM, 1 FT 6.75 IN. SPACING                                  50.000        LFT 

  56  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            5.000        EACH 

  57  601-02241           GUARDRAIL, REMOVE                                                      3,380.000        LFT 

  58  601-05999           CURVED TERMINAL END                                                        2.000        EACH 

  59  601-94689           GUARDRAIL, END TREATMENT, OS                                               7.000        EACH 

  60  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    956.250        LFT 

  61  603-06045           FENCE, CHAIN LINK, 48 IN.                                                174.000        LFT 

  62  603-93373           FENCE PEDESTRIAN                                                       1,349.000        LFT 

  63  604-06070           SIDEWALK, CONCRETE                                                     5,352.000        SYS 

  64  604-07894           CURB RAMP, CONCRETE, A                                                    13.000        SYS 

  65  604-07897           CURB RAMP, CONCRETE, C                                                    15.000        SYS 

  66  604-07900           CURB RAMP, CONCRETE, F                                                   112.000        SYS 

  67  604-07901           CURB RAMP, CONCRETE, G                                                    19.000        SYS 

  68  604-07903           CURB RAMP, CONCRETE, K                                                   110.000        SYS 

  69  604-07904           CURB RAMP, CONCRETE, L                                                    51.000        SYS 

  70  604-07904           CURB RAMP, CONCRETE, L                                                     4.000        SYS 

  71  604-08086           CURB RAMP, CONCRETE                                                      220.000        SYS 

  72  604-44251           STEPS, CONCRETE                                                            1.000        CYS 

  73  605-06090           CURB, INTEGRAL CONCRETE                                                  255.000        LFT 

  74  605-06120           CURB, CONCRETE                                                            76.000        LFT 

  75  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                            1,635.100        SYS 

  76  610-08446           PCCP FOR APPROACHES, 6 IN.                                                51.000        SYS 

  77  610-09108           PCCP FOR APPROACHES, 9 IN.                                               530.000        SYS 

  78  616-02320           GEOTEXTILES                                                            9,928.000        SYS 

  79  616-06405           RIPRAP, REVETMENT                                                        252.000        TON 

  80  616-06425           RIPRAP, GROUTED, 12 IN.                                                2,813.000        SYS 

  81  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                6.000        EACH 

  82  621-02770           EROSION CONTROL BLANKET                                                9,769.000        SYS 

  83  621-03893           MULCH STONE                                                               88.000        TON 

  84  621-06560           MULCHED SEEDING U                                                      7,778.000        SYS 

  85  621-06567           WATER                                                                     22.000        kGAL 

  86  621-06570           TOPSOIL                                                                1,060.000        CYS 

  87  621-06575           SODDING, NURSERY                                                       3,941.000        SYS 

  88  621-08538           MULCH                                                                     41.000        CYS 

  89  621-09273           WEED BARRIER                                                             403.000        SYS 

  90  622-05627           PLANT, CONIFEROUS EVERGREEN, CONE BROAD UPRIGHT, OVER 96 IN.              22.000        EACH 

  91  622-05634           PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING,                   22.000        EACH 

  92  622-05642           PLANT, DECIDUOUS SHRUB, OVER 48 IN.                                       54.000        EACH 

  93  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                159.000        EACH 

  94  628-09403           FIELD OFFICE, C                                                           18.000        MOS 

  95  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  96  702-93722           CONCRETE, C,                                                              39.900        CYS 

  97  703-06029           REINFORCING BARS, EPOXY COATED                                       593,409.000        LBS 

  98  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  162.000        EACH 
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  99  704-51002           CONCRETE, C, SUPERSTRUCTURE                                            2,051.500        CYS 

 100  706-06372           CONCRETE BRIDGE RAILING TRANSITION, TTX                                    6.000        EACH 

 101  706-08505           REINFORCED CONCRETE MOMENT SLAB, 18 IN.                                  229.800        SYS 

 102  706-09965           RAILING, CONCRETE TX                                                   1,583.000        LFT 

 103  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 104  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 105  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

 106  710-09158           PATCHING CONCRETE STRUCTURES                                           2,101.000        SFT 

 107  711-90932           EDGING, STEEL                                                            213.000        LFT 

 108  715-01354           CLEAN EXISTING PIPE                                                      405.000        LFT 

 109  715-01841           PIPE, DUCTILE IRON, 15 IN.                                                52.000        LFT 

 110  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                            210.000        LFT 

 111  715-05052           PIPE, TYPE 4, CIRCULAR, 12 IN.                                            24.000        LFT 

 112  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             35.000        LFT 

 113  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                         4,436.000        LFT 

 114  715-05151           PIPE, TYPE 2, CIRCULAR, 15 IN.                                           241.000        LFT 

 115  715-05152           PIPE, TYPE 2, CIRCULAR, 18 IN.                                           250.000        LFT 

 116  715-05212           PIPE, TYPE 4, CIRCULAR, 24 IN.                                            16.000        LFT 

 117  715-05217           PIPE, TYPE 5, CIRCULAR, 12 IN.                                            23.000        LFT 

 118  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              250.000        LFT 

 119  715-08250           PIPE DUCTILE IRON 12 IN.                                                 263.000        LFT 

 120  715-09446           PIPE, TYPE 4, CIRCULAR, 36 IN.                                           875.000        LFT 

 121  715-46000           PIPE END SECTION, DIAMETER 12 IN.                                         12.000        EACH 

 122  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

 123  718-52610           AGGREGATE FOR UNDERDRAINS                                                 78.000        CYS 

 124  720-01092           MANHOLE, J15 MODIFIED                                                     11.000        EACH 

 125  720-08241           MANHOLE, K15 MODIFIED                                                      1.000        EACH 

 126  720-09079           INLET, HA5 MODIFIED                                                        2.000        EACH 

 127  720-44015           CASTING, 2, FURNISH AND ADJUST TO GRADE                                   11.000        EACH 

 128  720-44025           CASTING, 4, FURNISH AND ADJUST TO GRADE                                    7.000        EACH 

 129  720-45030           INLET, E7                                                                  2.000        EACH 

 130  720-45410           MANHOLE, C4                                                               12.000        EACH 

 131  720-45415           MANHOLE, D4                                                                1.000        EACH 

 132  720-92025           MANHOLE, D2                                                                9.000        EACH 

 133  720-93409           INLET, B15 MODIFIED                                                       58.000        EACH 

 134  720-93411           INLET, C15 MODIFIED                                                       55.000        EACH 

 135  720-94847           INLET, R13 MODIFIED                                                        2.000        EACH 

 136  731-93945           FACE PANELS, CONCRETE                                                  2,023.000        SFT 

 137  731-93946           WALL ERECTION                                                          2,023.000        SFT 

 138  731-93947           LEVELING PAD, CONCRETE                                                   248.000        LFT 

 139  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

 140  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                12.000        EACH 

 141  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          45,475.000        LFT 

 142  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                 17.000        LFT 

 143  801-06469           TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN.                             515.000        LFT 

 144  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                             140.000        EACH 

 145  801-06640           CONSTRUCTION SIGN, A                                                      25.000        EACH 

 146  801-06645           CONSTRUCTION SIGN, B                                                      39.000        EACH 

 147  801-06710           FLASHING ARROW SIGN                                                      420.000        DAY 
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 148  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

 149  801-07118           BARRICADE, III-A                                                         792.000        LFT 

 150  801-07119           BARRICADE, III-B                                                          96.000        LFT 

 151  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,050.000        LFT 

 152  801-09087           TEMPORARY PAVEMENT MARKING, REMOVABLE, 12 IN.                            175.000        LFT 

 153  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

 154  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          762.000        LFT 

 155  802-05703           SIGN POST, SQUARE TYPE 3 REINFORCED ANCHOR BASE                           68.000        LFT 

 156  802-07057           SIGN, PANEL, WITH LEGEND                                                 322.000        SFT 

 157  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                         14.000        EACH 

 158  802-07151           WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII                              8.000        EACH 

 159  802-09837           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS                4.000        SFT 

 160  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      339.000        SFT 

 161  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               10.000        SFT 

 162  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      134.000        SFT 

 163  802-09842           SIGN, SHEET, WITH LEGEND, 0.125 IN.                                       39.000        SFT 

 164  802-74050           SIGN, OVERHEAD, REMOVE                                                    12.000        EACH 

 165  802-76095           STRUCTURAL STEEL, BREAKAWAY                                            1,093.000        LBS 

 166  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

 167  805-11813           CONDUIT, PVC, 2 IN. SCHEDULE 80                                        3,952.000        LFT 

 168  805-90267           CONDUIT, STEEL, GALVANIZED, 3 IN.                                        950.000        LFT 

 169  807-01653           WIRE, NO. 4 COPPER, IN CONDUIT, BRIDGE 1/C                             4,148.000        LFT 

 170  807-02191           HANDHOLE LIGHTING                                                         14.000        EACH 

 171  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                            39.000        EACH 

 172  807-03950           LUMINAIRE ORNAMENTAL                                                      47.000        EACH 

 173  807-03951           LIGHT POLE ORNAMENTAL                                                     47.000        EACH 

 174  807-05073           JUNCTION BOX                                                               4.000        EACH 

 175  807-06592           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      2,500.000        LFT 

 176  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  9,107.000        LFT 

 177  807-78590           HANDHOLE                                                                  10.000        EACH 

 178  807-86810           SERVICE POINT, II                                                          3.000        EACH 

 179  807-86843           WIRE, NO. 4 COPPER, 1/C                                                2,960.000        LFT 

 180  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 2,700.000        LFT 

 181  807-86910           CONNECTOR KIT, UNFUSED                                                    47.000        EACH 

 182  807-86915           CONNECTOR KIT, FUSED                                                      47.000        EACH 

 183  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            93.000        EACH 

 184  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                36.000        EACH 

 185  807-86930           INSULATION LINK, NON-WATERPROOFED                                        118.000        EACH 

 186  807-86935           INSULATION LINK, WATERPROOFED                                             64.000        EACH 

 187  807-86955           CABLE-DUCT MARKER                                                          8.000        EACH 

 188  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,237.000        LFT 

 189  808-06716           LINE, REMOVE                                                           1,249.000        LFT 

 190  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

 191  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                              200.000        LFT 

 192  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             1,443.000        LFT 

 193  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,454.000        LFT 

 194  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        31,506.000        LFT 

 195  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              2,013.000        LFT 

 

  SECTION NO. 0002    HMA PAVEMENT 
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 196  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 197  203-02070           BORROW                                                                   640.000        CYS 

 198  207-08262           SUBGRADE TREATMENT, TYPE I                                               195.000        SYS 

 199  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          797.000        TON 

 200  401-07353           QC/QA-HMA, 4, 76, SURFACE, 12.5 mm                                     2,296.000        TON 

 201  401-07404           QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm                                2,868.000        TON 

 202  401-08364           QC/QA-HMA, 4, 64, BASE, 19.0 mm                                        7,456.000        TON 

 203  401-10258           JOINT ADHESIVE, SURFACE                                               10,392.000        LFT 

 204  401-10259           JOINT ADHESIVE, INTERMEDIATE                                          10,392.000        LFT 

 205  401-11785           LIQUID ASPHALT SEALANT                                                10,392.000        LFT 

 206  406-05520           ASPHALT FOR TACK COAT                                                     11.200        TON 

 207  605-06155           CURB AND GUTTER, CONCRETE, MODIFIED                                      447.000        LFT 

 208  605-06160           CURB AND GUTTER, B, CONCRETE, MODIFIED                                   340.000        LFT 

 209  605-52807           CURB AND GUTTER, COMBINED                                              7,404.000        LFT 

 210  615-06505           MONUMENT, B                                                               39.000        EACH 

 211  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       410.000        LFT 

 212  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             1.000        EACH 

 213  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              2,527.000        LFT 

 214  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              12,054.000        LFT 

 215  808-10118           TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN.              94.000        LFT 

 216  808-11478           LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN.                                162.000        LFT 

 217  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                                 753.000        LFT 

 218  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             12,760.000        LFT 

 219  808-75256           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      170.000        LFT 

 220  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               77.000        LFT 

 221  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   28.000        EACH 

 222  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

 

  SECTION NO. 0003    PCCP PAVEMENT 

 

 223  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

 224  203-02000           EXCAVATION, COMMON                                                       853.000        CYS 

 225  302-07455           DENSE GRADED SUBBASE                                                   5,371.000        CYS 

 226  501-09107           QC/QA-PCCP, 9 IN.                                                     10,824.000        SYS 

 227  501-09606           QC/QA-PCCP, 8 IN.                                                      4,673.000        SYS 

 228  501-09749           QC/QA-PCCP, 9.5 IN.                                                    6,438.000        SYS 

 229  501-10254           QC/QA-PCCP, 8.5 IN.                                                    7,202.000        SYS 

 230  503-05240           D-1 CONTRACTION JOINT                                                 18,090.000        LFT 

 231  503-05310           TERMINAL JOINT                                                           314.000        LFT 

 232  605-06090           CURB, INTEGRAL CONCRETE                                               10,489.000        LFT 

 233  615-06515           MONUMENT, D                                                               39.000        EACH 

 234  808-10031           LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN.                            1,490.000        LFT 

 235  808-10032           LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN.                              162.000        LFT 

 236  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            12,054.000        LFT 

 237  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           12,201.000        LFT 

 238  808-10049           LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN.                               753.000        LFT 

 239  808-10051           TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE,                           77.000        LFT 

 240  808-10052           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY                            1.000        EACH 

 241  808-10053           PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R                           1.000        EACH 

 242  808-10077           PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT                                 28.000        EACH 

 243  808-10099           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE,                     410.000        LFT 
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 244  808-10101           TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE,                    170.000        LFT 

 245  808-11776           TRANSVERSE MARKING, MULTI-COMPONENT, YIELD LINE,                          94.000        LFT 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-06541           REMOVE                                                                     1.000        EACH 

  12  202-74035           SIGN, REMOVE                                                              82.000        EACH 

  13  205-06933           TEMPORARY INLET PROTECTION                                                30.000        EACH 

  14  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          319.000        TON 

  15  304-07783           HMA PATCHING, TYPE D                                                     218.000        TON 

  16  305-07463           PCC BASE PATCHING, 8 IN.                                                 722.000        SYS 

  17  305-07468           PCC BASE PATCHING, 12 IN.                                                167.000        SYS 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           26,460.000        SYS 

  19  401-07329           QC/QA-HMA, 4, 70, SURFACE, 9.5 mm                                      2,183.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               12,075.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                12,075.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                      7.000        TON 

  23  615-06500           MONUMENT, A                                                               10.000        EACH 

  24  621-06575           SODDING, NURSERY                                                          50.000        SYS 

  25  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  26  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  27  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      10.000        MOS 

  28  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  29  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  30  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

  31  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                      51.000        EACH 

  33  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  34  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  35  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  36  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                          470.000        LFT 

  37  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      229.000        SFT 

  38  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS               67.000        SFT 

  39  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       41.000        SFT 

  40  802-99058           SIGN SHEET, INSTALL                                                       13.000        EACH 

  41  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           1.000        EACH 

  42  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  43  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   4.000        EACH 

  44  805-01842           HANDHOLE SIGNAL TYPE 1                                                     1.000        EACH 

  45  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                         70.000        LFT 

  46  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  47  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  8.000        EACH 

  48  805-08487           BACKPLATE, SIGNAL                                                          9.000        EACH 

  49  805-09845           CONTACT CLOSURE CARD                                                       2.000        EACH 
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          CALL ORDER   : 290                                              CONTRACT ID  : R -35798-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERSECTION IMPROVEMENT WITH ADDED TURN LANES 

 

  50  805-09846           RECEIVER PROCESSOR                                                         2.000        EACH 

  51  805-10107           WIRELESS MAGNETOMETER DETECTOR                                            54.000        EACH 

  52  805-78109           CONTROLLER AND CABINET, SECONDARY MENU DRIVEN, 8 PHASE                     1.000        EACH 

  53  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                     5.000        EACH 

  54  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                     4.000        EACH 

  55  805-78370           PEDESTRIAN PUSH BUTTON, NON-APS                                            8.000        EACH 

  56  805-78415           SPAN, CATENARY, AND TETHER                                                 4.000        EACH 

  57  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  58  805-78445           SIGNAL SERVICE                                                             1.000        EACH 

  59  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                    35.000        LFT 

  60  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  815.000        LFT 

  61  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                1,215.000        LFT 

  62  805-78925           CONTROLLER CABINET FOUNDATION, P1                                          1.000        EACH 

  63  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             2.000        EACH 

  64  805-81060           SIGNAL STRAIN POLE STEEL 36 FT                                             2.000        EACH 

  65  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   9.000        EACH 

  66  807-03594           RELOCATE EXISTING LIGHT                                                    2.000        EACH 

  67  808-02977           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL                      22.000        EACH 

  68  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       112.000        LFT 

  69  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                754.000        LFT 

  70  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               6,153.000        LFT 

  71  808-09968           PAVEMENT MARKING                                                       1,728.000        SFT 

  72  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                336.000        LFT 

  73  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        17,548.000        LFT 

  74  808-75043           LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.                               2,656.000        LFT 

  75  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               425.000        LFT 

  76  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              7,268.000        LFT 

  77  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              367.000        LFT 

  78  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       987.000        LFT 

  79  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   26.000        EACH 

  80  808-95933           CURB, PAINTING, YELLOW                                                 2,380.000        LFT 
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          CALL ORDER   : 310                                              CONTRACT ID  : R -36000-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         182.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                   302.000        LFT 

  13  203-02000           EXCAVATION, COMMON                                                     2,106.000        CYS 

  14  205-06933           TEMPORARY INLET PROTECTION                                                 1.000        EACH 

  15  205-06937           TEMPORARY SILT FENCE                                                     930.000        LFT 

  16  207-08264           SUBGRADE TREATMENT, TYPE II                                              128.000        SYS 

  17  207-08266           SUBGRADE TREATMENT, TYPE III                                           5,975.000        SYS 

  18  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                        1,990.000        TON 

  19  302-06464           SUBBASE FOR PCCP                                                          40.000        CYS 

  20  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                               23.000        SYS 

  21  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        337.000        TON 

  22  401-07370           QC/QA-HMA, 1, 64, INTERMEDIATE, 12.5 mm                                  532.000        TON 

  23  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  24  502-06627           PCCP, 6 IN.                                                              128.000        SYS 

  25  604-06070           SIDEWALK, CONCRETE                                                       959.000        SYS 

  26  604-07900           CURB RAMP, CONCRETE, F                                                    78.000        SYS 

  27  604-07901           CURB RAMP, CONCRETE, G                                                   120.000        SYS 

  28  604-95344           HAND RAIL, PEDESTRIAN                                                    141.000        LFT 

  29  605-06140           CURB AND GUTTER, CONCRETE                                                207.000        LFT 

  30  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 

  31  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  32  621-06560           MULCHED SEEDING U                                                      5,572.000        SYS 

  33  715-94530           ADJUST WATER VALVE TO GRADE                                                3.000        EACH 

  34  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  35  801-06640           CONSTRUCTION SIGN, A                                                       1.000        EACH 

  36  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  37  802-07060           SIGN, SHEET, RELOCATE                                                      4.000        EACH 
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          CALL ORDER   : 320                                              CONTRACT ID  : R -36016-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CONCRETE PAVEMENT RESTORATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  302-06464           SUBBASE FOR PCCP                                                       2,900.000        CYS 

  11  304-07490           HMA PATCHING, TYPE B                                                   1,200.000        TON 

  12  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  13  503-03489           RETROFITTED TIE BARS                                                     335.000        EACH 

  14  503-05240           D-1 CONTRACTION JOINT                                                  5,932.000        LFT 

  15  506-06333           PCCP PATCHING, FULL DEPTH                                             11,082.000        SYS 

  16  506-06334           PCCP PATCHING, PARTIAL DEPTH                                           4,287.000        SYS 

  17  507-07480           PROFILING, PCCP                                                        5,100.000        SYS 

  18  507-07505           RETROFIT LOAD TRANSFER                                                 6,703.000        EACH 

  19  507-08271           JOINTS IN PCCP, FILLED                                               715,000.000        LFT 

  20  628-09403           FIELD OFFICE, C                                                            9.000        MOS 

  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     27.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  715-05048           PIPE, TYPE 4, CIRCULAR, 6 IN.                                          5,000.000        LFT 

  27  718-52610           AGGREGATE FOR UNDERDRAINS                                                450.000        CYS 

  28  718-99153           GEOTEXTILES FOR UNDERDRAIN                                             3,445.000        SYS 

  29  801-03290           CONSTRUCTION SIGN, C                                                      28.000        EACH 

  30  801-06204           TEMPORARY PAVEMENT MARKING, 5 IN.                                     31,644.000        LFT 

  31  801-06640           CONSTRUCTION SIGN, A                                                      94.000        EACH 

  32  801-06710           FLASHING ARROW SIGN                                                      600.000        DAY 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  801-11598           ARIES FIELD PROCESSOR FOR PCMS                                             4.000        EACH 

  35  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           8.000        EACH 

  36  801-11845           AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS                         27.000        EACH 

  37  801-97643           TEMPORARY BUZZ STRIPS                                                  7,000.000        LFT 

  38  808-06716           LINE, REMOVE                                                         164,716.000        LFT 

  39  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  40  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                            80,398.000        LFT 

  41  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                           80,398.000        LFT 

  42  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                           45,080.000        LFT 

  43  808-12032           GROOVING FOR PAVEMENT MARKINGS                                       205,900.000        LFT 

  44  808-75994           PRISMATIC REFLECTOR                                                    2,206.000        EACH 

  45  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              735.000        EACH 

  46  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      735.000        EACH 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -36328-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, ROADWAY CORRIDOR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                       1,119.000        SYS 

  12  202-02278           CURB, CONCRETE, REMOVE                                                 3,290.000        LFT 

  13  202-02279           CURB AND GUTTER, REMOVE                                                  150.000        LFT 

  14  202-52710           SIDEWALK CONCRETE, REMOVE                                              2,350.000        SYS 

  15  202-74035           SIGN, REMOVE                                                               2.000        EACH 

  16  202-90747           RETAINING WALL, REMOVE                                                    31.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       980.000        CYS 

  18  203-02070           BORROW                                                                   323.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                          50.000        CYS 

  20  205-06933           TEMPORARY INLET PROTECTION                                                21.000        EACH 

  21  205-06937           TEMPORARY SILT FENCE                                                     208.000        LFT 

  22  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,120.000        SYS 

  23  211-09264           STRUCTURE BACKFILL, TYPE 1                                                 7.000        CYS 

  24  304-07491           HMA PATCHING, TYPE C                                                      62.000        TON 

  25  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           11,611.000        SYS 

  26  306-08043           MILLING, TRANSITION                                                    1,491.000        SYS 

  27  306-08432           MILLING, APPROACH                                                        735.000        SYS 

  28  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      1,081.000        TON 

  29  401-07379           QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm                                1,585.000        TON 

  30  401-10258           JOINT ADHESIVE, SURFACE                                                9,340.000        LFT 

  31  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           9,340.000        LFT 

  32  401-11785           LIQUID ASPHALT SEALANT                                                 9,340.000        LFT 

  33  406-05521           ASPHALT FOR TACK COAT                                                 13,837.000        SYS 

  34  604-06070           SIDEWALK, CONCRETE                                                     2,350.000        SYS 

  35  604-07897           CURB RAMP, CONCRETE, C                                                    17.000        SYS 

  36  604-07900           CURB RAMP, CONCRETE, F                                                    24.000        SYS 

  37  604-07901           CURB RAMP, CONCRETE, G                                                    64.000        SYS 

  38  604-07902           CURB RAMP, CONCRETE, H                                                    41.000        SYS 

  39  604-07903           CURB RAMP, CONCRETE, K                                                   100.000        SYS 

  40  605-06120           CURB, CONCRETE                                                         3,290.000        LFT 

  41  605-06125           CURB, CONCRETE, MODIFIED                                                  31.000        LFT 

  42  610-07488           HMA FOR APPROACHES, TYPE C                                               178.000        TON 

  43  610-08446           PCCP FOR APPROACHES, 6 IN.                                               250.000        SYS 

  44  610-09108           PCCP FOR APPROACHES, 9 IN.                                               870.000        SYS 

  45  615-06505           MONUMENT, B                                                                5.000        EACH 

  46  618-03812           BENCH                                                                      2.000        EACH 

  47  618-97672           TRASH RECEPTACLE                                                           3.000        EACH 

  48  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  49  621-06557           SEED MIXTURE T                                                            28.000        LBS 
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          CALL ORDER   : 330                                              CONTRACT ID  : R -36328-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ENHANCEMENT, ROADWAY CORRIDOR 

 

  50  621-06565           MULCHING MATERIAL                                                          6.000        TON 

  51  621-06567           WATER                                                                      7.000        kGAL 

  52  621-06570           TOPSOIL                                                                  140.000        CYS 

  53  621-06575           SODDING, NURSERY                                                       1,689.000        SYS 

  54  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  55  715-05149           PIPE, TYPE 2, CIRCULAR, 12 IN.                                             8.000        LFT 

  56  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       1.000        EACH 

  57  720-44000           CASTING, ADJUST TO GRADE                                                  23.000        EACH 

  58  720-45010           INLET, A3                                                                  2.000        EACH 

  59  801-02595           CONTROLLER RESET TIMING                                                    6.000        EACH 

  60  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  61  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          34,102.000        LFT 

  62  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                140.000        LFT 

  63  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  64  801-06645           CONSTRUCTION SIGN, B                                                      10.000        EACH 

  65  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  66  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  67  801-07119           BARRICADE, III-B                                                         120.000        LFT 

  68  801-94295           SIGNAL HEAD RELOCATE                                                      42.000        EACH 

  69  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           16.000        LFT 

  70  802-07060           SIGN, SHEET, RELOCATE                                                     30.000        EACH 

  71  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        8.000        SFT 

  72  802-74050           SIGN, OVERHEAD, REMOVE                                                     2.000        EACH 

  73  805-02032           PEDESTRIAN SIGNAL HEAD 12 IN. RELOCATE                                     4.000        EACH 

  74  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              3.000        EACH 

  75  805-04133           SIGNAL POLE, PEDESTAL, 12FT                                                3.000        EACH 

  76  805-06595           CONDUIT, PVC, 2 IN.                                                      516.000        LFT 

  77  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           5,112.000        LFT 

  78  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,272.000        LFT 

  79  808-03439           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       536.000        LFT 

  80  808-04096           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE                             16.000        EACH 

  81  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                              1,060.000        LFT 

  82  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 603.000        LFT 

  83  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         6,495.000        LFT 

  84  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               760.000        LFT 

  85  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              4,071.000        LFT 

  86  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              247.000        LFT 

  87  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   13.000        EACH 

  88  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                      114.000        EACH 
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          CALL ORDER   : 350                                              CONTRACT ID  : R -37484-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    EROSION CONTROL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  203-02000           EXCAVATION, COMMON                                                     2,763.000        CYS 

  10  205-06937           TEMPORARY SILT FENCE                                                     528.000        LFT 

  11  205-09387           TEMPORARY TURBIDITY CURTAIN                                              285.000        LFT 

  12  211-02050           B BORROW                                                               2,587.000        CYS 

  13  214-07203           GEOGRID, TYPE II                                                       1,360.000        SYS 

  14  304-07491           HMA PATCHING, TYPE C                                                      44.000        TON 

  15  616-02320           GEOTEXTILES                                                            1,044.000        SYS 

  16  616-05689           RIPRAP, CLASS 2                                                        1,069.000        TON 

  17  616-06405           RIPRAP, REVETMENT                                                        106.000        TON 

  18  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  19  621-06626           MULCHED SEEDING D                                                      1,904.000        SYS 

  20  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         695.000        SYS 

  21  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 10.000        EACH 

  22  622-10003           LIVE PLANT STAKING                                                       202.000        EACH 

  23  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  24  628-09409           MOBILE INTERNET SERVICE                                                    6.000        MOS 

  25  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  26  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  27  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  28  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  29  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  30  713-04643           TEMPORARY ACCESS LANE                                                 LUMP              LUMP 

  31  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  32  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  33  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  34  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         300.000        LFT 
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          CALL ORDER   : 380                                              CONTRACT ID  : R -39050-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

   9  201-02245           TREE 6 IN., REMOVE                                                        25.000        EACH 

  10  201-02250           TREE 10 IN., REMOVE                                                       15.000        EACH 

  11  201-02255           TREE 18 IN., REMOVE                                                       15.000        EACH 

  12  201-02260           TREE 30 IN., REMOVE                                                        5.000        EACH 

  13  202-91922           STUMP, REMOVE                                                             60.000        EACH 

  14  205-06937           TEMPORARY SILT FENCE                                                   6,000.000        LFT 

  15  621-06557           SEED MIXTURE T                                                           150.000        LBS 

  16  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  17  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  18  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  19  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-34917-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         259.000        SYS 

  12  202-90277           DETECTOR HOUSING, REMOVE                                                   9.000        EACH 

  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           60.000        TON 

  14  304-07490           HMA PATCHING, TYPE B                                                     543.000        TON 

  15  304-07490           HMA PATCHING, TYPE B                                                     243.000        TON 

  16  304-07491           HMA PATCHING, TYPE C                                                     551.000        TON 

  17  304-07491           HMA PATCHING, TYPE C                                                     509.000        TON 

  18  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           53,415.000        SYS 

  19  306-08432           MILLING, APPROACH                                                      7,247.000        SYS 

  20  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      1,245.000        TON 

  21  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      3,162.000        TON 

  22  401-10258           JOINT ADHESIVE, SURFACE                                               31,570.000        LFT 

  23  401-11785           LIQUID ASPHALT SEALANT                                                31,570.000        LFT 

  24  406-05520           ASPHALT FOR TACK COAT                                                     19.000        TON 

  25  604-06070           SIDEWALK, CONCRETE                                                       400.000        SYS 

  26  604-07894           CURB RAMP, CONCRETE, A                                                   189.000        SYS 

  27  604-07897           CURB RAMP, CONCRETE, C                                                   101.000        SYS 

  28  604-07901           CURB RAMP, CONCRETE, G                                                    45.000        SYS 

  29  604-07902           CURB RAMP, CONCRETE, H                                                    54.000        SYS 

  30  604-07903           CURB RAMP, CONCRETE, K                                                   202.000        SYS 

  31  610-07487           HMA FOR APPROACHES, TYPE B                                                98.000        TON 

  32  610-07488           HMA FOR APPROACHES, TYPE C                                               501.000        TON 

  33  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  34  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  35  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  36  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  37  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  38  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  39  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  40  720-01894           CASTING, FURNISH AND ADJUST TO GRADE                                       2.000        EACH 

  41  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  42  720-44000           CASTING, ADJUST TO GRADE                                                  12.000        EACH 

  43  720-44000           CASTING, ADJUST TO GRADE                                                  50.000        EACH 

  44  720-44045           CASTING, 8, FURNISH AND ADJUST TO GRADE                                    1.000        EACH 

  45  720-45605           STRUCTURE, MANHOLE, RECONSTRUCTED                                         48.000        LFT 

  46  720-45615           STRUCTURE, INLET, RECONSTRUCTED                                           20.000        LFT 

  47  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      3.000        EACH 

  48  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 24.000        EACH 

  49  801-01505           TEMPORARY PAVEMENT MESSAGE MARKING, (ONLY)                                 1.000        EACH 
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          CALL ORDER   : 420                                              CONTRACT ID  : RS-34917-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 

  51  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  52  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                10.000        EACH 

  53  801-06196           DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES                             27.000        EACH 

  54  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      3,753.000        LFT 

  55  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,753.000        LFT 

  56  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       24.000        EACH 

  57  801-06212           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY)                      1.000        EACH 

  58  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 

  59  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            416.000        LFT 

  60  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                446.000        LFT 

  61  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                               8.000        EACH 

  62  801-06640           CONSTRUCTION SIGN, A                                                      76.000        EACH 

  63  801-06645           CONSTRUCTION SIGN, B                                                     138.000        EACH 

  64  801-06710           FLASHING ARROW SIGN                                                       90.000        DAY 

  65  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  66  801-07118           BARRICADE, III-A                                                         800.000        LFT 

  67  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  68  801-92448           CONSTRUCTION SIGNS MOBILE                                                900.000        DAY 

  69  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         26.000        LFT 

  70  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  71  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           3,149.000        LFT 

  72  805-78785           SIGNAL DETECTOR HOUSING                                                    9.000        EACH 

  73  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                          1,072.000        LFT 

  74  808-06701           LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN.                                770.000        LFT 

  75  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               2,169.000        LFT 

  76  808-08258           TRANSVERSE MARKING                                                       800.000        LFT 

  77  808-08258           TRANSVERSE MARKING                                                       195.000        LFT 

  78  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  79  808-11482           LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN.                                 80.000        LFT 

  80  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        19,502.000        LFT 

  81  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               780.000        LFT 

  82  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             14,781.000        LFT 

  83  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      165.000        LFT 

  84  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              416.000        LFT 

  85  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                     1,759.000        LFT 

  86  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   24.000        EACH 

  87  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

  88  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  89  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                                922.000        LFT 

  90  808-97664           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-34920-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           2.000        EACH 

  11  207-08264           SUBGRADE TREATMENT, TYPE II                                            1,002.000        SYS 

  12  303-07449           COMPACTED AGGREGATE NO. 73                                               205.000        TON 

  13  304-07490           HMA PATCHING, TYPE B                                                     950.000        TON 

  14  306-08033           MILLING, ASPHALT, 1 IN.                                               28,551.000        SYS 

  15  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                           23,962.000        SYS 

  16  306-08043           MILLING, TRANSITION                                                      439.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      5,017.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                      4,369.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               21,548.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                21,548.000        LFT 

  22  406-05520           ASPHALT FOR TACK COAT                                                     16.000        TON 

  23  601-02241           GUARDRAIL, REMOVE                                                         25.000        LFT 

  24  601-09238           HAND DIG GUARDRAIL POST HOLES                                              8.000        EACH 

  25  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  26  604-06070           SIDEWALK, CONCRETE                                                        40.000        SYS 

  27  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 

  28  604-07896           CURB RAMP, CONCRETE, B                                                    17.000        SYS 

  29  604-07897           CURB RAMP, CONCRETE, C                                                     6.000        SYS 

  30  604-07900           CURB RAMP, CONCRETE, F                                                    29.000        SYS 

  31  604-07901           CURB RAMP, CONCRETE, G                                                    30.000        SYS 

  32  604-07902           CURB RAMP, CONCRETE, H                                                    13.000        SYS 

  33  606-07484           MILLED HMA CORRUGATIONS                                               15,710.000        LFT 

  34  610-07487           HMA FOR APPROACHES, TYPE B                                               824.000        TON 

  35  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                             2.000        EACH 

  36  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  37  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  38  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  39  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  40  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  41  720-44000           CASTING, ADJUST TO GRADE                                                   4.000        EACH 

  42  720-44000           CASTING, ADJUST TO GRADE                                                   1.000        EACH 

  43  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      5.000        EACH 

  44  720-94840           CASTING, WATER VALVE, ADJUST TO GRADE                                      1.000        EACH 

  45  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  46  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      2,000.000        LFT 

  47  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           2,000.000        LFT 

  48  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            111.000        LFT 

  49  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                111.000        LFT 
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          CALL ORDER   : 430                                              CONTRACT ID  : RS-34920-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  801-06640           CONSTRUCTION SIGN, A                                                      30.000        EACH 

  51  801-06645           CONSTRUCTION SIGN, B                                                      16.000        EACH 

  52  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  53  801-07118           BARRICADE, III-A                                                          80.000        LFT 

  54  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  55  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                         24.000        LFT 

  56  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  57  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     1,080.000        LFT 

  58  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      37,194.000        LFT 

  59  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     32,507.000        LFT 

  60  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  61  808-75008           LINE, PAINT, SOLID, WHITE, 8 IN.                                         162.000        LFT 

  62  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       64.000        LFT 

  63  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              111.000        LFT 

  64  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                              207.000        EACH 
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          CALL ORDER   : 440                                              CONTRACT ID  : RS-34967-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  202-52710           SIDEWALK CONCRETE, REMOVE                                                220.000        SYS 

  13  207-09935           SUBGRADE TREATMENT, TYPE IC                                               60.000        SYS 

  14  303-07449           COMPACTED AGGREGATE NO. 73                                             2,150.000        TON 

  15  304-07491           HMA PATCHING, TYPE C                                                   1,655.000        TON 

  16  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                          217,000.000        SYS 

  17  306-08432           MILLING, APPROACH                                                      9,425.000        SYS 

  18  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  19  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                      6,200.000        TON 

  20  401-10258           JOINT ADHESIVE, SURFACE                                               86,000.000        LFT 

  21  401-11785           LIQUID ASPHALT SEALANT                                                86,000.000        LFT 

  22  402-07452           HMA WEDGE AND LEVEL, TYPE C                                              200.000        TON 

  23  406-05520           ASPHALT FOR TACK COAT                                                     65.000        TON 

  24  408-12028           CRACKS IN ASPHALT PAVEMENT, FILL                                          13.000        TON 

  25  410-11935           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm - SMA                               11,000.000        TON 

  26  412-09355           FOG SEAL                                                              14,100.000        SYS 

  27  507-08269           CRACKS IN PCCP, FILLED                                                   500.000        LFT 

  28  507-08271           JOINTS IN PCCP, FILLED                                                 2,100.000        LFT 

  29  604-06070           SIDEWALK, CONCRETE                                                        80.000        SYS 

  30  604-07894           CURB RAMP, CONCRETE, A                                                    20.000        SYS 

  31  604-07897           CURB RAMP, CONCRETE, C                                                    65.000        SYS 

  32  604-07901           CURB RAMP, CONCRETE, G                                                    35.000        SYS 

  33  605-01870           CURB, CONCRETE A                                                         155.000        LFT 

  34  605-02278           CURB, REMOVE                                                             225.000        LFT 

  35  606-07484           MILLED HMA CORRUGATIONS                                               58,000.000        LFT 

  36  610-07488           HMA FOR APPROACHES, TYPE C                                               775.000        TON 

  37  621-06575           SODDING, NURSERY                                                          65.000        SYS 

  38  628-09402           FIELD OFFICE, B                                                           10.000        MOS 

  39  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  40  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  41  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 

  42  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  43  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  44  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      8,500.000        LFT 

  45  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           8,500.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      91.000        EACH 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           2,500.000        LFT 

  49  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            900.000        LFT 
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  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             4.000        EACH 

  51  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                     5,200.000        LFT 

  52  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     122,000.000        LFT 

  53  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                    103,000.000        LFT 

  54  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  55  808-75215           LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN.                                165.000        LFT 

  56  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      220.000        LFT 

  57  808-75290           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      255.000        LFT 

  58  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              200.000        LFT 

  59  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       410.000        LFT 

  60  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   10.000        EACH 

  61  808-75325           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  62  808-75350           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    1.000        EACH 

  63  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,575.000        EACH 

  64  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,638.000        LFT 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-37934-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   7  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  202-02279           CURB AND GUTTER, REMOVE                                                  104.000        LFT 

  10  202-52710           SIDEWALK CONCRETE, REMOVE                                                 38.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                  33.000        EACH 

  12  202-93996           PEDESTAL BASE, REMOVE                                                      1.000        EACH 

  13  205-06937           TEMPORARY SILT FENCE                                                     100.000        LFT 

  14  207-09935           SUBGRADE TREATMENT, TYPE IC                                              371.000        SYS 

  15  214-11796           GEOGRID, TYPE IB                                                         260.000        SYS 

  16  304-07491           HMA PATCHING, TYPE C                                                   1,355.000        TON 

  17  306-08043           MILLING, TRANSITION                                                    2,325.000        SYS 

  18  306-11872           MILLING, PROFILE                                                     228,955.000        SYS 

  19  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  20  408-07478           CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL                      34.000        TON 

  21  412-09355           FOG SEAL                                                              41,286.000        SYS 

  22  414-11468           ULTRATHIN BONDED WEARING COURSE 9.5 mm                               229,275.000        SYS 

  23  604-07894           CURB RAMP, CONCRETE, A                                                    21.000        SYS 

  24  604-07896           CURB RAMP, CONCRETE, B                                                    30.000        SYS 

  25  605-06140           CURB AND GUTTER, CONCRETE                                                104.000        LFT 

  26  610-07488           HMA FOR APPROACHES, TYPE C                                               167.000        TON 

  27  612-04315           MATERIAL FOR UNDERSEAL                                                     4.000        TON 

  28  612-60410           DRILLED HOLE FOR UNDERSEAL                                                60.000        EACH 

  29  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                1.000        EACH 

  30  621-06575           SODDING, NURSERY                                                          18.000        SYS 

  31  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  32  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  33  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  34  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      21.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  39  720-44000           CASTING, ADJUST TO GRADE                                                  14.000        EACH 

  40  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              16.000        EACH 

  41  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  42  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,935.000        LFT 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,935.000        LFT 

  44  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            505.000        LFT 

  45  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                505.000        LFT 

  46  801-06640           CONSTRUCTION SIGN, A                                                      87.000        EACH 

  47  801-06645           CONSTRUCTION SIGN, B                                                       9.000        EACH 

  48  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  49  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 450                                              CONTRACT ID  : RS-37934-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ULTRATHIN BONDED WEARING COURSE 

 

  50  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  51  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                        6.000        SFT 

  52  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        320.000        LFT 

  53  805-02150           PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN.                                  6.000        EACH 

  54  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              1.000        EACH 

  55  805-11817           PEDESTRIAN PUSH BUTTON, APS                                                6.000        EACH 

  56  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                          13,650.000        LFT 

  57  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                1,395.000        LFT 

  58  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,395.000        LFT 

  59  805-78510           SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA                       2,000.000        LFT 

  60  805-78785           SIGNAL DETECTOR HOUSING                                                   33.000        EACH 

  61  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                         10,500.000        LFT 

  62  805-90005           SIGNAL POLE, PEDESTAL, 10 FT                                               1.000        EACH 

  63  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                     13,463.000        LFT 

  64  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       100.000        LFT 

  65  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                      74,712.000        LFT 

  66  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     65,719.000        LFT 

  67  808-06723           PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW                    62.000        EACH 

  68  808-06724           PAVEMENT MESSAGE MARKING, PAINT, ONLY                                      4.000        EACH 

  69  808-06726           TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN.                      505.000        LFT 

  70  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  71  808-75100           TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN.                  440.000        LFT 

  72  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,859.000        EACH 

  73  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    1,875.000        EACH 
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          CALL ORDER   : 470                                              CONTRACT ID  : RS-38193-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTITUTIONAL AND PARK ROAD 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   9  304-07490           HMA PATCHING, TYPE B                                                      15.000        TON 

  10  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            1,005.000        SYS 

  11  306-08041           MILLING, PCCP                                                             15.000        SYS 

  12  401-07321           QC/QA-HMA, 2, 64, SURFACE, 9.5 mm                                        170.000        TON 

  13  401-07371           QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm                                  140.000        TON 

  14  401-10258           JOINT ADHESIVE, SURFACE                                                  730.000        LFT 

  15  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             290.000        LFT 

  16  401-11785           LIQUID ASPHALT SEALANT                                                   730.000        LFT 

  17  404-10137           SEAL COAT, 2P                                                         16,000.000        SYS 

  18  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  19  412-09355           FOG SEAL                                                              16,000.000        SYS 

  20  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  21  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  22  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  23  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     10.000        MOS 

  24  801-03290           CONSTRUCTION SIGN, C                                                       3.000        EACH 

  25  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  26  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-38286-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                          72.000        SYS 

  11  202-90277           DETECTOR HOUSING, REMOVE                                                   6.000        EACH 

  12  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           4.000        EACH 

  13  203-02000           EXCAVATION, COMMON                                                       200.000        CYS 

  14  207-08264           SUBGRADE TREATMENT, TYPE II                                            2,256.000        SYS 

  15  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           30.000        TON 

  16  303-07449           COMPACTED AGGREGATE NO. 73                                             2,285.000        TON 

  17  304-07490           HMA PATCHING, TYPE B                                                     220.000        TON 

  18  304-07490           HMA PATCHING, TYPE B                                                   3,500.000        TON 

  19  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,382.000        SYS 

  20  306-08043           MILLING, TRANSITION                                                    2,894.000        SYS 

  21  306-08432           MILLING, APPROACH                                                     27,854.000        SYS 

  22  306-08599           MILLING, ASPHALT, 1/2 IN.                                            166,205.000        SYS 

  23  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  24  401-07327           QC/QA-HMA, 2, 70, SURFACE, 9.5 mm                                     14,231.000        TON 

  25  401-10258           JOINT ADHESIVE, SURFACE                                               70,775.000        LFT 

  26  401-11785           LIQUID ASPHALT SEALANT                                               132,252.000        LFT 

  27  406-05520           ASPHALT FOR TACK COAT                                                     56.000        TON 

  28  601-03467           ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S                               4.000        EACH 

  29  601-09238           HAND DIG GUARDRAIL POST HOLES                                             24.000        EACH 

  30  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  31  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    100.000        LFT 

  32  604-06070           SIDEWALK, CONCRETE                                                        40.000        SYS 

  33  604-07894           CURB RAMP, CONCRETE, A                                                     7.000        SYS 

  34  604-07897           CURB RAMP, CONCRETE, C                                                     9.000        SYS 

  35  604-07900           CURB RAMP, CONCRETE, F                                                    15.000        SYS 

  36  604-07901           CURB RAMP, CONCRETE, G                                                    15.000        SYS 

  37  604-07902           CURB RAMP, CONCRETE, H                                                     7.000        SYS 

  38  604-07903           CURB RAMP, CONCRETE, K                                                     9.000        SYS 

  39  606-07484           MILLED HMA CORRUGATIONS                                              100,259.000        LFT 

  40  610-07487           HMA FOR APPROACHES, TYPE B                                             3,121.000        TON 

  41  611-08232           MAILBOX ASSEMBLY, SINGLE RESET                                            16.000        EACH 

  42  615-06525           CASTING ADJUSTED TO GRADE, MONUMENT                                        8.000        EACH 

  43  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  44  621-06559           MULCHED SEEDING R                                                        600.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  46  628-11729           CELLULAR TELEPHONE, TYPE A                                                 2.000        EACH 

  47  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 
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          CALL ORDER   : 480                                              CONTRACT ID  : RS-38286-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ASPHALT RESURFACE 

 

  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  52  720-44000           CASTING, ADJUST TO GRADE                                                   8.000        EACH 

  53  720-44000           CASTING, ADJUST TO GRADE                                                  11.000        EACH 

  54  801-01504           TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW                 11.000        EACH 

  55  801-01506           TEMPORARY PAVEMENT MESSAGE MARKING, (RXR)                                  2.000        EACH 

  56  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  57  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  58  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     10,110.000        LFT 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,110.000        LFT 

  60  801-06211           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE                       11.000        EACH 

  61  801-06213           TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR)                       2.000        EACH 

  62  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                            200.000        LFT 

  63  801-06218           TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN.                200.000        LFT 

  64  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              28.000        EACH 

  65  801-06640           CONSTRUCTION SIGN, A                                                      68.000        EACH 

  66  801-06645           CONSTRUCTION SIGN, B                                                      20.000        EACH 

  67  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  68  801-07118           BARRICADE, III-A                                                         160.000        LFT 

  69  801-07119           BARRICADE, III-B                                                          80.000        LFT 

  70  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  71  805-78470           SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA                           1,713.000        LFT 

  72  805-78785           SIGNAL DETECTOR HOUSING                                                    6.000        EACH 

  73  805-78795           SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT                            596.000        LFT 

  74  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                              99,500.000        LFT 

  75  808-06705           LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.                                 276.000        LFT 

  76  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  77  808-12032           GROOVING FOR PAVEMENT MARKINGS                                        62,050.000        LFT 

  78  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                             6,590.000        LFT 

  79  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                             53,762.000        LFT 

  80  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       43.000        LFT 

  81  808-75260           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                       72.000        LFT 

  82  808-75278           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                    1,942.000        LFT 

  83  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              200.000        LFT 

  84  808-75300           TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE,                       189.000        LFT 

  85  808-75320           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                   11.000        EACH 

  86  808-75340           PAVEMENT MESSAGE MARKING, THERMOPLASTIC                                    2.000        EACH 

  87  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            1,158.000        EACH 

  88  808-92027           LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN.                              2,281.000        LFT 
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          CALL ORDER   : 510                                              CONTRACT ID  : B -31654-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  202-02240           PAVEMENT REMOVAL                                                         416.000        SYS 

  10  203-08607           LINEAR GRADING                                                           200.000        LFT 

  11  207-09935           SUBGRADE TREATMENT, TYPE IC                                              215.000        SYS 

  12  214-11796           GEOGRID, TYPE IB                                                         215.000        SYS 

  13  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                           37.000        TON 

  14  302-07455           DENSE GRADED SUBBASE                                                      70.000        CYS 

  15  304-07494           WIDENING WITH HMA, TYPE C                                                 84.000        TON 

  16  306-08043           MILLING, TRANSITION                                                      200.000        SYS 

  17  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                         20.000        TON 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                  525.000        LFT 

  19  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             525.000        LFT 

  20  401-11785           LIQUID ASPHALT SEALANT                                                   525.000        LFT 

  21  406-05521           ASPHALT FOR TACK COAT                                                    630.000        SYS 

  22  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

  23  601-02241           GUARDRAIL, REMOVE                                                        120.000        LFT 

  24  601-94689           GUARDRAIL, END TREATMENT, OS                                               1.000        EACH 

  25  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    125.000        LFT 

  26  602-06729           BARRIER, DELINEATOR                                                        6.000        EACH 

  27  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              416.000        SYS 

  28  616-02320           GEOTEXTILES                                                              300.000        SYS 

  29  616-05689           RIPRAP, CLASS 2                                                          600.000        TON 

  30  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                2.000        EACH 

  31  621-02770           EROSION CONTROL BLANKET                                                  250.000        SYS 

  32  621-06559           MULCHED SEEDING R                                                        250.000        SYS 

  33  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  34  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  35  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  36  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     14.000        MOS 

  37  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  38  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  39  702-51005           CONCRETE, A, SUBSTRUCTURE                                                 11.000        CYS 

  40  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            49.000        EACH 

  41  703-06029           REINFORCING BARS, EPOXY COATED                                        23,052.000        LBS 

  42  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  160.000        EACH 

  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  44  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          50.000        SFT 

  45  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      570.000        SFT 

  46  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       130.000        LFT 

  47  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           13.000        GAL 

  48  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  49  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   840.000        SYS 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                               2.000        EACH 

  51  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  52  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  53  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                        424.000        LFT 

  54  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           3,722.000        LFT 

  55  801-06640           CONSTRUCTION SIGN, A                                                      28.000        EACH 

  56  801-06645           CONSTRUCTION SIGN, B                                                       6.000        EACH 

  57  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  58  801-07118           BARRICADE, III-A                                                          60.000        LFT 

  59  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        230.000        LFT 

  60  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              220.000        LFT 

  61  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  62  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,000.000        LFT 

  63  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,240.000        LFT 

  64  808-06716           LINE, REMOVE                                                           1,509.000        LFT 

  65  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                2.000        EACH 

  66  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        4.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-02240           PAVEMENT REMOVAL                                                         215.000        SYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-96133           PIPE, REMOVE                                                              40.000        LFT 

  15  203-02000           EXCAVATION, COMMON                                                     1,085.000        CYS 

  16  203-02070           BORROW                                                                   210.000        CYS 

  17  205-03371           SEDIMENT, REMOVE                                                         254.000        CYS 

  18  205-06930           SPLASHPAD                                                                 19.400        TON 

  19  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                      1.000        TON 

  20  205-06934           TEMPORARY MULCH                                                            8.500        TON 

  21  205-06937           TEMPORARY SILT FENCE                                                   1,752.000        LFT 

  22  205-09543           NO. 2 STONE                                                              200.000        TON 

  23  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                                 289.000        SYS 

  24  205-11584           TEMPORARY CHECK DAM, TRAVERSABLE                                         199.000        LFT 

  25  205-11585           TEMPORARY FILTER BERM                                                     15.000        LFT 

  26  205-11586           TEMPORARY FILTER STONE                                                     1.000        TON 

  27  205-11587           TEMPORARY GEOTEXTILE                                                     699.000        SYS 

  28  205-11588           TEMPORARY MULCH STABILIZATION, TYPE A                                    611.000        SYS 

  29  205-11591           TEMPORARY SEED MIXTURE                                                   678.000        LBS 

  30  207-09935           SUBGRADE TREATMENT, TYPE IC                                            2,336.000        SYS 

  31  211-02050           B BORROW                                                                 205.000        CYS 

  32  211-09264           STRUCTURE BACKFILL, TYPE 1                                                16.000        CYS 

  33  211-09265           STRUCTURE BACKFILL, TYPE 2                                               514.000        CYS 

  34  211-09268           STRUCTURE BACKFILL, TYPE 5                                                58.000        CYS 

  35  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          346.000        TON 

  36  303-01180           COMPACTED AGGREGATE NO. 53                                             1,145.000        TON 

  37  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                            3,050.000        SYS 

  38  306-08042           MILLING, SCARIFICATION                                                 2,120.000        SYS 

  39  306-08043           MILLING, TRANSITION                                                       70.000        SYS 

  40  401-07328           QC/QA-HMA, 3, 70, SURFACE, 9.5 mm                                        587.000        TON 

  41  401-07398           QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm                                  409.000        TON 

  42  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          345.000        TON 

  43  401-10258           JOINT ADHESIVE, SURFACE                                                4,865.000        LFT 

  44  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           2,050.000        LFT 

  45  401-11785           LIQUID ASPHALT SEALANT                                                 4,865.000        LFT 

  46  406-05521           ASPHALT FOR TACK COAT                                                  9,210.000        SYS 

  47  601-01700           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1                               1.000        EACH 

  48  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  49  601-02241           GUARDRAIL, REMOVE                                                         28.000        LFT 
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  50  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  3.000        EACH 

  51  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 

  52  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  53  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    187.550        LFT 

  54  615-06490           RIGHT-OF-WAY MARKER                                                       15.000        EACH 

  55  615-06505           MONUMENT, B                                                                6.000        EACH 

  56  616-02320           GEOTEXTILES                                                              741.000        SYS 

  57  616-06405           RIPRAP, REVETMENT                                                        329.000        TON 

  58  616-06451           RIPRAP, UNIFORM                                                          285.000        TON 

  59  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                7.000        EACH 

  60  621-02770           EROSION CONTROL BLANKET                                                  289.000        SYS 

  61  621-06545           FERTILIZER                                                                 0.600        TON 

  62  621-06553           SEED MIXTURE R                                                           221.000        LBS 

  63  621-06559           MULCHED SEEDING R                                                      4,145.000        SYS 

  64  621-06565           MULCHING MATERIAL                                                          2.600        TON 

  65  621-06567           WATER                                                                      1.300        kGAL 

  66  621-06574           SODDING                                                                  218.000        SYS 

  67  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  68  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  69  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  70  714-11122           STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS,                             48.000        LFT 

  71  715-03475           SAFETY METAL END SECTION, 4:1, DIA 15 IN.                                  1.000        EACH 

  72  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            40.000        LFT 

  73  715-05171           PIPE, TYPE 3, CIRCULAR, 18 IN.                                           133.000        LFT 

  74  715-26735           GRATED BOX END SECTION, II, 4:1, DIAMETER 48 IN.                           1.000        EACH 

  75  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          1.000        EACH 

  76  715-46010           PIPE END SECTION, DIAMETER 18 IN.                                          4.000        EACH 

  77  723-11230           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     56.000        LFT 

  78  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  79  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  80  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  81  801-04746           ENERGY ABSORBING TERMINAL, CZ, TL-                                         2.000        EACH 

  82  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                      1,400.000        LFT 

  83  801-06206           TEMPORARY PAVEMENT MARKING, 6 IN.                                      1,200.000        LFT 

  84  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,040.000        LFT 

  85  801-06209           TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN.                           1,600.000        LFT 

  86  801-06577           TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN.                             58.000        LFT 

  87  801-06640           CONSTRUCTION SIGN, A                                                      56.000        EACH 

  88  801-06645           CONSTRUCTION SIGN, B                                                      14.000        EACH 

  89  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  90  801-07118           BARRICADE, III-A                                                         352.000        LFT 

  91  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        550.000        LFT 

  92  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                              600.000        LFT 

  93  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           63.500        LFT 

  94  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                          2.000        EACH 

  95  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 

  96  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       12.500        SFT 

  97  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                               4,737.000        LFT 

  98  808-06716           LINE, REMOVE                                                           3,170.000        LFT 
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  99  808-75240           LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN.                               542.000        LFT 

 100  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                              1,606.000        LFT 

 101  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               28.000        LFT 

 102  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

 103  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   9  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

  10  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  11  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  12  201-01015           CLEARING AND GRUBBING                                                 LUMP              LUMP 

  13  202-02240           PAVEMENT REMOVAL                                                         288.000        SYS 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  16  202-94954           BARRIER WALL, CONCRETE, REMOVE                                            65.500        LFT 

  17  203-02000           EXCAVATION, COMMON                                                        96.000        CYS 

  18  203-02070           BORROW                                                                    15.000        CYS 

  19  203-08607           LINEAR GRADING                                                           480.000        LFT 

  20  205-06937           TEMPORARY SILT FENCE                                                     984.000        LFT 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                              288.000        SYS 

  22  211-06467           AGGREGATE FOR END BENT BACKFILL                                           96.000        CYS 

  23  213-08068           DRILLED HOLE FOR FLOWABLE BACKFILL                                        20.000        EACH 

  24  213-09269           FLOWABLE BACKFILL, NON-REMOVABLE                                          40.000        CYS 

  25  302-07455           DENSE GRADED SUBBASE                                                     132.000        CYS 

  26  306-08043           MILLING, TRANSITION                                                    3,360.000        SYS 

  27  401-07337           QC/QA-HMA, 5, 76, SURFACE, 9.5 mm                                        277.000        TON 

  28  401-07405           QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm                                  462.000        TON 

  29  401-10258           JOINT ADHESIVE, SURFACE                                                3,840.000        LFT 

  30  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           3,840.000        LFT 

  31  401-11785           LIQUID ASPHALT SEALANT                                                 1,920.000        LFT 

  32  406-05520           ASPHALT FOR TACK COAT                                                      2.000        TON 

  33  502-06329           PCCP, 12 IN.                                                             288.000        SYS 

  34  503-03489           RETROFITTED TIE BARS                                                     260.000        EACH 

  35  503-05310           TERMINAL JOINT                                                           256.000        LFT 

  36  602-06729           BARRIER, DELINEATOR                                                       20.000        EACH 

  37  602-91266           CONCRETE MEDIAN BARRIER MODIFIED                                          65.000        LFT 

  38  605-06095           CURB, INTEGRAL B CONCRETE                                                 73.000        LFT 

  39  605-06105           CURB, INTEGRAL CONCRETE, MODIFIED                                         20.000        LFT 

  40  606-07484           MILLED HMA CORRUGATIONS                                                  960.000        LFT 

  41  607-06175           GUTTER, CONCRETE, A                                                       16.000        LFT 

  42  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              600.000        SYS 

  43  615-06535           BENCH MARK POST, RESET                                                     1.000        EACH 

  44  616-02320           GEOTEXTILES                                                              640.000        SYS 

  45  616-06405           RIPRAP, REVETMENT                                                        202.000        TON 

  46  616-51367           SLOPEWALL, CONCRETE, 4 IN.                                               122.000        SYS 

  47  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  48  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  49  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 
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  50  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  51  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  52  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  53  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                4.000        EACH 

  54  621-02770           EROSION CONTROL BLANKET                                                  274.000        SYS 

  55  621-06559           MULCHED SEEDING R                                                        240.000        SYS 

  56  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  57  628-11729           CELLULAR TELEPHONE, TYPE A                                                 3.000        EACH 

  58  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  59  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  60  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     27.000        MOS 

  61  702-51005           CONCRETE, A, SUBSTRUCTURE                                                  8.000        CYS 

  62  702-51863           FIELD DRILLED HOLE IN CONCRETE                                           704.000        EACH 

  63  702-92857           CONCRETE, C, SUBSTRUCTURE                                                  2.000        CYS 

  64  703-06028           REINFORCING BARS                                                       1,022.000        LBS 

  65  703-06029           REINFORCING BARS, EPOXY COATED                                       240,576.000        LBS 

  66  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                1,280.000        EACH 

  67  704-51002           CONCRETE, C, SUPERSTRUCTURE                                              660.000        CYS 

  68  706-11455           BRIDGE RAILING PEDESTRIAN FENCE                                          400.000        LFT 

  69  706-11601           RAILING, CONCRETE FT                                                      80.000        CYS 

  70  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    4.000        EACH 

  71  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  72  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  73  710-09158           PATCHING CONCRETE STRUCTURES                                              39.000        SFT 

  74  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  75  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  76  711-51864           DRILLED HOLE                                                             108.000        EACH 

  77  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  78  711-51877           JACKING AND SUPPORTING, BEAMS                                         LUMP              LUMP 

  79  711-96800           STUD SHEAR CONNECTORS                                                  4,576.000        EACH 

  80  715-05407           PIPE, END BENT DRAIN, 6 IN.                                              336.000        LFT 

  81  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              44.000        EACH 

  82  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       600.000        LFT 

  83  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           24.000        GAL 

  84  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  85  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  86  801-06203           TEMPORARY PAVEMENT MARKING, 4 IN.                                     30,308.000        LFT 

  87  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             948.000        LFT 

  88  801-06640           CONSTRUCTION SIGN, A                                                      38.000        EACH 

  89  801-06645           CONSTRUCTION SIGN, B                                                       4.000        EACH 

  90  801-06710           FLASHING ARROW SIGN                                                      240.000        DAY 

  91  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  92  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        2.000        EACH 

  93  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  94  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            2,370.000        LFT 

  95  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  96  808-06716           LINE, REMOVE                                                          10,440.000        LFT 

  97  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               919.000        LFT 

  98  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              919.000        LFT 
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  99  808-10054           LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN.                              459.500        LFT 

 100  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               24.000        EACH 

 101  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       24.000        EACH 
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   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-02240           PAVEMENT REMOVAL                                                         280.000        SYS 

  12  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  13  203-02000           EXCAVATION, COMMON                                                       850.000        CYS 

  14  203-51223           EXCAVATION, WATERWAY                                                     100.000        CYS 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     44.000        TON 

  17  205-06934           TEMPORARY MULCH                                                            5.000        TON 

  18  205-06936           TEMPORARY SEDIMENT TRAP                                                  114.000        TON 

  19  205-08594           FILTER SOCK                                                              550.000        LFT 

  20  205-09543           NO. 2 STONE                                                              100.000        TON 

  21  205-11587           TEMPORARY GEOTEXTILE                                                     235.000        SYS 

  22  205-11590           TEMPORARY MULCH STABILIZATION, TYPE C                                    280.000        SYS 

  23  207-09935           SUBGRADE TREATMENT, TYPE IC                                              545.000        SYS 

  24  211-09265           STRUCTURE BACKFILL, TYPE 2                                                90.000        CYS 

  25  211-09268           STRUCTURE BACKFILL, TYPE 5                                               565.000        CYS 

  26  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          121.000        TON 

  27  303-01180           COMPACTED AGGREGATE NO. 53                                               275.000        TON 

  28  304-07493           WIDENING WITH HMA, TYPE B                                                 12.000        TON 

  29  306-08034           MILLING, ASPHALT, 1 1/2 IN.                                              735.000        SYS 

  30  306-08043           MILLING, TRANSITION                                                      700.000        SYS 

  31  401-06264           PROFILOGRAPH, HMA                                                     LUMP              LUMP 

  32  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        166.000        TON 

  33  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  147.000        TON 

  34  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                           88.000        TON 

  35  401-10258           JOINT ADHESIVE, SURFACE                                                  600.000        LFT 

  36  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             315.000        LFT 

  37  401-11785           LIQUID ASPHALT SEALANT                                                   600.000        LFT 

  38  406-05520           ASPHALT FOR TACK COAT                                                      1.000        TON 

  39  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  2.000        EACH 

  40  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           2.000        EACH 

  41  601-94689           GUARDRAIL, END TREATMENT, OS                                               4.000        EACH 

  42  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    187.500        LFT 

  43  615-06490           RIGHT-OF-WAY MARKER                                                       13.000        EACH 

  44  615-06500           MONUMENT, A                                                                3.000        EACH 

  45  616-02320           GEOTEXTILES                                                            1,500.000        SYS 

  46  616-05688           RIPRAP, CLASS 1                                                          285.000        TON 

  47  616-06405           RIPRAP, REVETMENT                                                        950.000        TON 

  48  616-06451           RIPRAP, UNIFORM                                                          405.000        TON 

  49  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 



                                                     SCHEDULE OF PAY ITEMS                                             PAGE 57 

 

          CALL ORDER   : 540                                              CONTRACT ID  : B -34584-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    NEW BRIDGE CONSTRUCTION 

 

  50  621-02770           EROSION CONTROL BLANKET                                                  215.000        SYS 

  51  621-03909           SEED MIXTURE, NATIVE                                                     153.000        LBS 

  52  621-06545           FERTILIZER                                                                 0.500        TON 

  53  621-06565           MULCHING MATERIAL                                                          2.000        TON 

  54  621-06567           WATER                                                                      1.000        kGAL 

  55  621-06574           SODDING                                                                  245.000        SYS 

  56  621-08161           PERMANENT TURF REINFORCEMENT MAT                                         400.000        SYS 

  57  621-11490           SEED MIXTURE, NATIVE, TEMPORARY                                          270.000        LBS 

  58  622-05648           PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER                     20.000        EACH 

  59  628-09401           FIELD OFFICE, A                                                           10.000        MOS 

  60  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  61  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  62  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  63  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      10.000        MOS 

  64  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  65  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  66  715-05146           PIPE, TYPE 2, CIRCULAR, 6 IN.                                             20.000        LFT 

  67  715-05147           PIPE, TYPE 2, CIRCULAR, 8 IN.                                             20.000        LFT 

  68  723-12012           STRUCTURE, COATED REINFORCED CONCRETE                                     76.000        LFT 

  69  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  70  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  71  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              56.000        EACH 

  72  801-06640           CONSTRUCTION SIGN, A                                                      24.000        EACH 

  73  801-06645           CONSTRUCTION SIGN, B                                                      24.000        EACH 

  74  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  75  801-07118           BARRICADE, III-A                                                          48.000        LFT 

  76  801-07119           BARRICADE, III-B                                                          72.000        LFT 

  77  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,200.000        LFT 

  78  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,120.000        LFT 

  79  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               15.000        EACH 
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  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  11  202-01066           HYDRO DEMOLITION                                                       1,001.000        SYS 

  12  202-02240           PAVEMENT REMOVAL                                                         580.000        SYS 

  13  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  14  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  15  203-02000           EXCAVATION, COMMON                                                       104.000        CYS 

  16  302-07455           DENSE GRADED SUBBASE                                                      98.000        CYS 

  17  306-08043           MILLING, TRANSITION                                                    1,984.000        SYS 

  18  401-10258           JOINT ADHESIVE, SURFACE                                                1,452.000        LFT 

  19  401-11785           LIQUID ASPHALT SEALANT                                                 1,452.000        LFT 

  20  401-11971           QC/QA-HMA, 4, 70, SURFACE, 4.75 mm                                       138.000        TON 

  21  406-05521           ASPHALT FOR TACK COAT                                                  1,984.000        SYS 

  22  503-05310           TERMINAL JOINT                                                            96.000        LFT 

  23  601-06035           GUARDRAIL, RESET                                                         100.000        LFT 

  24  609-06258           REINFORCED CONCRETE BRIDGE APPROACH, 11 IN.                              578.400        SYS 

  25  615-06535           BENCH MARK POST, RESET                                                     2.000        EACH 

  26  616-02320           GEOTEXTILES                                                               93.000        SYS 

  27  616-06405           RIPRAP, REVETMENT                                                         51.000        TON 

  28  621-06574           SODDING                                                                   28.000        SYS 

  29  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  32  703-06029           REINFORCING BARS, EPOXY COATED                                        36,838.000        LBS 

  33  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  239.000        EACH 

  34  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  35  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    4.000        EACH 

  36  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  37  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  38  710-09158           PATCHING CONCRETE STRUCTURES                                             100.000        SFT 

  39  722-51842           BRIDGE DECK OVERLAY                                                    1,001.000        SYS 

  40  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           16.800        CYS 

  41  722-60824           SURFACE MILLING                                                        1,001.000        SYS 

  42  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  43  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          14,944.000        LFT 

  44  801-06640           CONSTRUCTION SIGN, A                                                      46.000        EACH 

  45  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  46  801-06710           FLASHING ARROW SIGN                                                      120.000        DAY 

  47  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  48  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,040.000        LFT 

  49  801-97643           TEMPORARY BUZZ STRIPS                                                  1,728.000        LFT 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

  50  808-06711           LINE, PAINT, BROKEN, WHITE, 4 IN.                                        765.000        LFT 

  51  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,617.000        LFT 

  52  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,557.000        LFT 

  53  808-06716           LINE, REMOVE                                                           3,223.000        LFT 

  54  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  55  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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          CALL ORDER   : 560                                              CONTRACT ID  : B -34866-A 
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------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   8  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   9  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

  10  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  11  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

  12  202-06580           CONTAMINATED SOIL, REMOVE                                                  5.000        CYS 

  13  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  14  202-51330           PRESENT STRUCTURE, REMOVE                                             LUMP              LUMP 

  15  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           3.000        EACH 

  16  202-96133           PIPE, REMOVE                                                              25.000        LFT 

  17  203-02000           EXCAVATION, COMMON                                                       600.000        CYS 

  18  203-02070           BORROW                                                                 1,485.000        CYS 

  19  205-03371           SEDIMENT, REMOVE                                                          20.000        CYS 

  20  205-06931           TEMPORARY CHECK DAM, REVETMENT RIPRAP                                     35.000        TON 

  21  205-06934           TEMPORARY MULCH                                                            4.000        TON 

  22  205-06936           TEMPORARY SEDIMENT TRAP                                                  194.000        TON 

  23  205-06937           TEMPORARY SILT FENCE                                                   1,208.000        LFT 

  24  205-11586           TEMPORARY FILTER STONE                                                    20.000        TON 

  25  205-11587           TEMPORARY GEOTEXTILE                                                     457.000        SYS 

  26  205-11591           TEMPORARY SEED MIXTURE                                                 2,309.000        LBS 

  27  207-08264           SUBGRADE TREATMENT, TYPE II                                               51.000        SYS 

  28  207-09935           SUBGRADE TREATMENT, TYPE IC                                            1,678.000        SYS 

  29  211-09264           STRUCTURE BACKFILL, TYPE 1                                                20.000        CYS 

  30  211-09265           STRUCTURE BACKFILL, TYPE 2                                             1,745.000        CYS 

  31  211-09268           STRUCTURE BACKFILL, TYPE 5                                               655.000        CYS 

  32  301-07448           COMPACTED AGGREGATE NO. 53 BASE                                          220.000        TON 

  33  303-01180           COMPACTED AGGREGATE NO. 53                                               564.000        TON 

  34  304-07494           WIDENING WITH HMA, TYPE C                                                 69.000        TON 

  35  306-08043           MILLING, TRANSITION                                                    1,241.000        SYS 

  36  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                        239.000        TON 

  37  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                  210.000        TON 

  38  401-07424           QC/QA-HMA, 3, 64, BASE, 19.0 mm                                          333.000        TON 

  39  401-10258           JOINT ADHESIVE, SURFACE                                                  807.000        LFT 

  40  401-10259           JOINT ADHESIVE, INTERMEDIATE                                           1,945.000        LFT 

  41  401-11785           LIQUID ASPHALT SEALANT                                                   807.000        LFT 

  42  406-05521           ASPHALT FOR TACK COAT                                                  4,009.000        SYS 

  43  601-01839           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6                               1.000        EACH 

  44  601-01846           GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3                               1.000        EACH 

  45  601-02241           GUARDRAIL, REMOVE                                                        945.000        LFT 

  46  601-06854           GUARDRAIL, W-BEAM, NESTED                                                  4.000        EACH 

  47  601-06856           MODIFIED POSTS, NESTED GUARDRAIL                                           8.000        EACH 

  48  601-94689           GUARDRAIL, END TREATMENT, OS                                               6.000        EACH 

  49  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    501.000        LFT 
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  SECTION NO. 0001    SMALL STRUCTURE REPLACEMENT 

 

  50  615-06490           RIGHT-OF-WAY MARKER                                                       23.000        EACH 

  51  615-06505           MONUMENT, B                                                                9.000        EACH 

  52  615-06510           MONUMENT, C                                                                1.000        EACH 

  53  616-02320           GEOTEXTILES                                                              864.000        SYS 

  54  616-06451           RIPRAP, UNIFORM                                                           25.000        TON 

  55  616-11736           DECORATIVE STONE                                                         550.000        TON 

  56  616-11736           DECORATIVE STONE                                                          92.000        TON 

  57  616-93019           RIPRAP, GROUTED, 18 IN.                                                  375.000        SYS 

  58  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  59  621-06545           FERTILIZER                                                                 2.000        TON 

  60  621-06559           MULCHED SEEDING R                                                      2,074.000        SYS 

  61  621-06574           SODDING                                                                  218.000        SYS 

  62  621-09867           MULCHED SEEDING                                                          619.000        SYS 

  63  622-52436           SIGN, DO NOT MOW OR SPRAY                                                 12.000        EACH 

  64  622-91786           SEEDLING                                                                  65.000        EACH 

  65  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  66  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  67  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  68  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  69  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  70  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      24.000        MOS 

  71  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  72  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  73  715-05169           PIPE, TYPE 3, CIRCULAR, 15 IN.                                            45.000        LFT 

  74  715-05998           PIPE, TYPE 3, CIRCULAR, 8 IN.                                             10.000        LFT 

  75  715-46005           PIPE END SECTION, DIAMETER 15 IN.                                          2.000        EACH 

  76  715-90836           PIPE END SECTION, DIAMETER 8 IN.                                           1.000        EACH 

  77  723-11234           STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS,                     42.000        LFT 

  78  723-12043           STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED SECTIONS,              92.000        LFT 

  79  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 9.000        EACH 

  80  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              16.000        EACH 

  81  801-06640           CONSTRUCTION SIGN, A                                                      37.000        EACH 

  82  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  83  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  84  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  85  801-07119           BARRICADE, III-B                                                          60.000        LFT 

  86  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           1.000        EACH 

  87  802-07060           SIGN, SHEET, RELOCATE                                                      2.000        EACH 

  88  802-76055           SIGN POST, A                                                              22.000        LFT 

  89  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,614.000        LFT 

  90  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,614.000        LFT 

  91  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               20.000        EACH 

  92  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       20.000        EACH 
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          CALL ORDER   : 570                                              CONTRACT ID  : B -34973-A 
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    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08440           QUALITY ADJUSTMENTS, HMA                                                   1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   8  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   9  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

  10  202-02240           PAVEMENT REMOVAL                                                         212.000        SYS 

  11  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

  12  203-02000           EXCAVATION, COMMON                                                        35.000        CYS 

  13  203-02070           BORROW                                                                   105.000        CYS 

  14  203-08607           LINEAR GRADING                                                           400.000        LFT 

  15  205-03371           SEDIMENT, REMOVE                                                          10.000        CYS 

  16  205-06934           TEMPORARY MULCH                                                            1.100        TON 

  17  205-06937           TEMPORARY SILT FENCE                                                     680.000        LFT 

  18  205-11583           MANUFACTURED SURFACE PROTECTION PRODUCT,                               2,034.000        SYS 

  19  205-11591           TEMPORARY SEED MIXTURE                                                    63.000        LBS 

  20  207-08264           SUBGRADE TREATMENT, TYPE II                                               70.000        SYS 

  21  207-09935           SUBGRADE TREATMENT, TYPE IC                                               76.000        SYS 

  22  302-07455           DENSE GRADED SUBBASE                                                      32.000        CYS 

  23  304-07490           HMA PATCHING, TYPE B                                                      22.000        TON 

  24  306-08038           MILLING, ASPHALT, 4 IN.                                                  116.000        SYS 

  25  401-07322           QC/QA-HMA, 3, 64, SURFACE, 9.5 mm                                         15.000        TON 

  26  401-07392           QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm                                   18.000        TON 

  27  401-10258           JOINT ADHESIVE, SURFACE                                                  160.000        LFT 

  28  401-10259           JOINT ADHESIVE, INTERMEDIATE                                             160.000        LFT 

  29  401-11785           LIQUID ASPHALT SEALANT                                                   160.000        LFT 

  30  406-05521           ASPHALT FOR TACK COAT                                                    272.000        SYS 

  31  503-03489           RETROFITTED TIE BARS                                                      32.000        EACH 

  32  503-05310           TERMINAL JOINT                                                            24.000        LFT 

  33  506-06333           PCCP PATCHING, FULL DEPTH                                                 27.000        SYS 

  34  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            2.000        EACH 

  35  601-02241           GUARDRAIL, REMOVE                                                        471.000        LFT 

  36  601-94689           GUARDRAIL, END TREATMENT, OS                                               2.000        EACH 

  37  601-99105           GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING                                    350.000        LFT 

  38  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              184.000        SYS 

  39  619-11050           CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO.                         LUMP              LUMP 

  40  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  41  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                3.000        EACH 

  42  621-02770           EROSION CONTROL BLANKET                                                1,356.000        SYS 

  43  621-06545           FERTILIZER                                                                 0.100        TON 

  44  621-06559           MULCHED SEEDING R                                                      1,360.000        SYS 

  45  628-09402           FIELD OFFICE, B                                                            7.000        MOS 

  46  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  47  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  48  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  49  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      7.000        MOS 
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  SECTION NO. 0001    THIN DECK OVERLAY 

 

  50  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  51  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  52  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            44.000        EACH 

  53  703-06029           REINFORCING BARS, EPOXY COATED                                        12,266.000        LBS 

  54  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                  117.000        EACH 

  55  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               26.800        CYS 

  56  706-09960           RAILING, CONCRETE FC                                                      21.000        LFT 

  57  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  58  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  59  710-09158           PATCHING CONCRETE STRUCTURES                                              20.000        SFT 

  60  711-95291           JACKING AND SUPPORTING, STEEL BEAMS                                   LUMP              LUMP 

  61  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         750.000        SFT 

  62  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      750.000        SFT 

  63  724-51925           STRUCTURAL EXPANSION JOINT, SS                                           135.000        LFT 

  64  726-92406           BEARING ASSEMBLY ELASTOMERIC                                              10.000        EACH 

  65  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 4,624.000        SYS 

  66  801-01851           TEMPORARY TRAFFIC SIGNAL WITH DETECTORS                               LUMP              LUMP 

  67  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  68  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          10,088.000        LFT 

  69  801-06216           TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN.                             24.000        LFT 

  70  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  71  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  72  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  73  801-07119           BARRICADE, III-B                                                          10.000        LFT 

  74  801-08508           TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2                            1,305.000        LFT 

  75  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           2.000        EACH 

  76  801-97643           TEMPORARY BUZZ STRIPS                                                    864.000        LFT 

  77  808-06716           LINE, REMOVE                                                           1,607.000        LFT 

  78  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                             2,370.000        LFT 

  79  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                            1,450.000        LFT 

  80  808-10036           LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN.                             365.000        LFT 

  81  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               10.000        EACH 

  82  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       10.000        EACH 
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  SECTION NO. 0001     BRIDGE PAINTING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  619-11051           CLEAN STEEL BRIDGE, QP-1, BRIDGE NO.                                  LUMP              LUMP 

   9  619-11051           CLEAN STEEL BRIDGE, QP-1, BRIDGE NO.                                  LUMP              LUMP 

  10  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  11  619-51859           PAINT STEEL BRIDGE, BRIDGE NO.                                        LUMP              LUMP 

  12  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

  13  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  14  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  15  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  16  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      6.000        MOS 

  17  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  18  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       6.000        EACH 

  20  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 590                                              CONTRACT ID  : B -35244-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE REHABILITATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-01066           HYDRO DEMOLITION                                                         397.000        SYS 

   8  202-51822           BRIDGE DECK OVERLAY, REMOVE                                              397.000        SYS 

   9  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

  10  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  11  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  12  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  13  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  14  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  16  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  17  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  18  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         180.000        SFT 

  19  722-51842           BRIDGE DECK OVERLAY                                                      397.000        SYS 

  20  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                            7.000        CYS 

  21  722-60824           SURFACE MILLING                                                          397.000        SYS 

  22  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       123.000        LFT 

  23  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                           10.000        GAL 

  24  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  26  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 6.000        EACH 

  27  801-06625           DETOUR ROUTE MARKER ASSEMBLY                                              56.000        EACH 

  28  801-06640           CONSTRUCTION SIGN, A                                                      20.000        EACH 

  29  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  30  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  31  801-07119           BARRICADE, III-B                                                          96.000        LFT 

  32  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                       360.000        LFT 

  33  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       2,840.000        LFT 

  34  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,420.000        LFT 

  35  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                                3.000        EACH 

  36  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                        2.000        EACH 
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          CALL ORDER   : 600                                              CONTRACT ID  : B -35246-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            6.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                       6.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  15  710-09158           PATCHING CONCRETE STRUCTURES                                              40.000        SFT 

  16  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                          64.000        SFT 

  17  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      316.000        SFT 

  18  722-60824           SURFACE MILLING                                                          701.000        SYS 

  19  724-03276           STRUCTURAL EXPANSION JOINT SEALING SYS                                    52.000        LFT 

  20  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                   701.000        SYS 

  21  801-03290           CONSTRUCTION SIGN, C                                                       4.000        EACH 

  22  801-04308           ROAD CLOSURE SIGN ASSEMBLY                                                 5.000        EACH 

  23  801-06640           CONSTRUCTION SIGN, A                                                      26.000        EACH 

  24  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  25  801-07118           BARRICADE, III-A                                                          96.000        LFT 

  26  801-07119           BARRICADE, III-B                                                          48.000        LFT 

  27  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                         526.000        LFT 

  28  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                        526.000        LFT 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -35465-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-02240           PAVEMENT REMOVAL                                                         174.000        SYS 

   8  202-51328           PRESENT STRUCTURE, REMOVE PORTIONS                                    LUMP              LUMP 

   9  202-51822           BRIDGE DECK OVERLAY, REMOVE                                            1,453.000        SYS 

  10  302-07455           DENSE GRADED SUBBASE                                                      29.000        CYS 

  11  503-03489           RETROFITTED TIE BARS                                                      36.000        EACH 

  12  503-05240           D-1 CONTRACTION JOINT                                                     28.000        LFT 

  13  503-05310           TERMINAL JOINT                                                            80.000        LFT 

  14  506-06333           PCCP PATCHING, FULL DEPTH                                                 80.000        SYS 

  15  601-01522           GUARDRAIL, TRANSITION, TYPE TGB                                            1.000        EACH 

  16  601-06035           GUARDRAIL, RESET                                                          25.000        LFT 

  17  601-06234           IMPACT ATTENUATOR, R1-W1, TL-2                                             1.000        EACH 

  18  602-06729           BARRIER, DELINEATOR                                                       21.000        EACH 

  19  607-06335           PAVED SIDE DITCH, A                                                       10.000        LFT 

  20  609-06259           REINFORCED CONCRETE BRIDGE APPROACH, 12 IN.                              174.000        SYS 

  21  616-02320           GEOTEXTILES                                                               10.000        SYS 

  22  616-06405           RIPRAP, REVETMENT                                                         17.000        TON 

  23  619-11052           CLEAN STEEL BRIDGE, QP-2, BRIDGE NO.                                  LUMP              LUMP 

  24  619-51860           PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO.                               LUMP              LUMP 

  25  628-09403           FIELD OFFICE, C                                                           12.000        MOS 

  26  628-09409           MOBILE INTERNET SERVICE                                                   12.000        MOS 

  27  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  28  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  29  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  30  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  31  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  32  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         1,194.000        EACH 

  33  702-51863           FIELD DRILLED HOLE IN CONCRETE                                            46.000        EACH 

  34  703-06029           REINFORCING BARS, EPOXY COATED                                        41,390.000        LBS 

  35  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   92.000        EACH 

  36  703-97936           THREADED TIE BAR ASSEMBLY, EPOXY COATED                                   35.000        EACH 

  37  704-51002           CONCRETE, C, SUPERSTRUCTURE                                               25.000        CYS 

  38  706-08496           REINFORCED CONCRETE MOMENT SLAB, 12 IN.                                   61.000        SYS 

  39  706-11620           CONCRETE BRIDGE RAILING TRANSITION, TFC                                    2.000        EACH 

  40  706-11621           CONCRETE BRIDGE RAILING TRANSITION, TFT                                    1.000        EACH 

  41  706-51020           RAILING, CONCRETE C                                                       81.200        CYS 

  42  707-01065           POST-TENSIONING                                                       LUMP              LUMP 

  43  709-51821           SURFACE SEAL                                                          LUMP              LUMP 

  44  710-09158           PATCHING CONCRETE STRUCTURES                                             200.000        SFT 

  45  710-09158           PATCHING CONCRETE STRUCTURES                                              13.000        SFT 

  46  711-96800           STUD SHEAR CONNECTORS                                                     25.000        EACH 

  47  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         371.000        SFT 

  48  722-51842           BRIDGE DECK OVERLAY                                                    1,453.000        SYS 

  49  722-51846           BRIDGE DECK OVERLAY, ADDITIONAL                                           13.000        CYS 
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          CALL ORDER   : 610                                              CONTRACT ID  : B -35465-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE MAINTENANCE AND REPAIR 

 

  50  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      371.000        SFT 

  51  722-60824           SURFACE MILLING                                                        1,453.000        SYS 

  52  724-11063           STRUCTURAL EXPANSION JOINT, SS, REPLACE                                   88.000        LFT 

  53  727-90308           EPOXY INJECTION, CRACK PREPARATION                                       550.000        LFT 

  54  727-90309           EPOXY INJECTION, EPOXY MATERIAL                                            8.000        GAL 

  55  727-93560           EPOXY INJECTION, FURNISHING EQUIPMENT                                 LUMP              LUMP 

  56  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              13.000        EACH 

  57  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  58  801-03291           CONSTRUCTION SIGN, D                                                       2.000        EACH 

  59  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                           5,287.000        LFT 

  60  801-06640           CONSTRUCTION SIGN, A                                                      54.000        EACH 

  61  801-06645           CONSTRUCTION SIGN, B                                                      13.000        EACH 

  62  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  63  801-07024           ENERGY ABSORBING TERMINAL, CZ, TL-3                                        1.000        EACH 

  64  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                      1,059.000        LFT 

  65  808-06716           LINE, REMOVE                                                           1,966.000        LFT 

  66  808-10033           LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN.                               915.000        LFT 

  67  808-10034           LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN.                              905.000        LFT 

  68  808-10039           LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN.                              455.000        LFT 

  69  808-10059           LINE, MULTI-COMPONENT, SOLID, YELLOW, 12 IN.                             590.000        LFT 

  70  808-12032           GROOVING FOR PAVEMENT MARKINGS                                         1,080.000        LFT 
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          CALL ORDER   : 630                                              CONTRACT ID  : B -37161-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    DEBRIS REMOVAL 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   8  203-02000           EXCAVATION, COMMON                                                     1,045.000        CYS 

   9  205-06937           TEMPORARY SILT FENCE                                                     880.000        LFT 

  10  206-51220           EXCAVATION, WET                                                        2,466.000        CYS 

  11  211-02050           B BORROW                                                                 336.000        CYS 

  12  616-02320           GEOTEXTILES                                                            2,392.000        SYS 

  13  616-05689           RIPRAP, CLASS 2                                                        1,887.000        TON 

  14  616-06405           RIPRAP, REVETMENT                                                      1,290.000        TON 

  15  621-06559           MULCHED SEEDING R                                                        225.000        SYS 

  16  621-06570           TOPSOIL                                                                   38.000        CYS 

  17  622-05650           PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN.                 15.000        EACH 

  18  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

  19  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  20  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  21  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     24.000        MOS 

  22  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  23  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  24  713-04643           TEMPORARY ACCESS LANE                                                 LUMP              LUMP 

  25  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  26  801-06640           CONSTRUCTION SIGN, A                                                       8.000        EACH 

  27  801-06645           CONSTRUCTION SIGN, B                                                       2.000        EACH 

  28  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  29  801-08401           TEMPORARY TRAFFIC BARRIER, TYPE 2                                        100.000        LFT 
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          CALL ORDER   : 640                                              CONTRACT ID  : B -37409-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    BRIDGE THIN DECK OVERLAY 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-08463           PROJECT ESTIMATE ADJUSTMENT                                                1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  201-52370           CLEARING RIGHT OF WAY                                                 LUMP              LUMP 

   9  506-06334           PCCP PATCHING, PARTIAL DEPTH                                              56.000        SYS 

  10  507-07482           CRACKS IN PCCP, ROUT AND SEAL                                             50.000        LFT 

  11  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  12  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  13  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  14  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  15  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  16  710-09158           PATCHING CONCRETE STRUCTURES                                              70.000        SFT 

  17  722-51401           BRIDGE DECK PATCHING, FULL DEPTH                                         178.000        SFT 

  18  722-51852           BRIDGE DECK PATCHING, PARTIAL DEPTH                                      573.000        SFT 

  19  738-09456           POLYMERIC CONCRETE BRIDGE DECK OVERLAY                                 3,602.000        SYS 

  20  801-03290           CONSTRUCTION SIGN, C                                                      20.000        EACH 

  21  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                             330.000        LFT 

  22  801-06640           CONSTRUCTION SIGN, A                                                     110.000        EACH 

  23  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  24  801-11642           PORTABLE CHANGEABLE MESSAGE SIGN                                           4.000        EACH 

  25  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                        60.000        LFT 

  26  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                       1,540.000        LFT 

  27  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                      1,165.000        LFT 

  28  808-06716           LINE, REMOVE                                                           2,765.000        LFT 
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          CALL ORDER   : 660                                              CONTRACT ID  : B -38989-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    STRAIGHTEN BEAMS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                           12.000        MOS 

   8  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

   9  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  10  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     12.000        MOS 

  11  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  12  711-51038           STRUCTURAL STEEL                                                      LUMP              LUMP 

  13  711-51864           DRILLED HOLE                                                               4.000        EACH 

  14  711-95290           FIELD WELDING                                                             34.000        LFT 

  15  729-11819           STRAIGHTEN STEEL MEMBER                                               LUMP              LUMP 

  16  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      12.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 700                                              CONTRACT ID  : M -39004-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 

   5  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
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          CALL ORDER   : 710                                              CONTRACT ID  : M -39005-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 

   6  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
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          CALL ORDER   : 720                                              CONTRACT ID  : M -39006-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 

   6  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 
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          CALL ORDER   : 730                                              CONTRACT ID  : M -39007-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, MOWING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  623-04884           MOWING, CYCLE NO. 1                                                        1.000        CYCL 

   4  623-04885           MOWING, CYCLE NO. 2                                                        1.000        CYCL 

   5  623-06922           MOWING                                                                     9.000        CYCL 
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          CALL ORDER   : 740                                              CONTRACT ID  : M -39020-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  201-02250           TREE 10 IN., REMOVE                                                        8.000        EACH 

   8  201-02250           TREE 10 IN., REMOVE                                                        1.000        EACH 

   9  201-02255           TREE 18 IN., REMOVE                                                        8.000        EACH 

  10  201-02255           TREE 18 IN., REMOVE                                                        1.000        EACH 

  11  201-02260           TREE 30 IN., REMOVE                                                       25.000        EACH 

  12  201-02260           TREE 30 IN., REMOVE                                                        1.000        EACH 

  13  201-02265           TREE 48 IN., REMOVE                                                       15.000        EACH 

  14  201-02265           TREE 48 IN., REMOVE                                                        2.000        EACH 

  15  201-02270           TREE 60 IN., REMOVE                                                        2.000        EACH 

  16  201-02270           TREE 60 IN., REMOVE                                                        1.000        EACH 

  17  202-91922           STUMP, REMOVE                                                             55.000        EACH 

  18  801-03290           CONSTRUCTION SIGN, C                                                       2.000        EACH 

  19  801-06640           CONSTRUCTION SIGN, A                                                       4.000        EACH 

  20  801-06710           FLASHING ARROW SIGN                                                       20.000        DAY 

  21  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 
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          CALL ORDER   : 800                                              CONTRACT ID  : T -34419-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    RAISED PAVEMENT MARKING REFURBISHED 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   7  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

   8  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

   9  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      3.000        MOS 

  10  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  12  801-92448           CONSTRUCTION SIGNS MOBILE                                              1,800.000        DAY 

  13  808-75994           PRISMATIC REFLECTOR                                                   43,853.000        EACH 

  14  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                            6,600.000        EACH 

  15  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                    6,600.000        EACH 
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          CALL ORDER   : 810                                              CONTRACT ID  : T -34909-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INSTALL NEW CABLE RAIL BARRIERS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-11362           QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION                 1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-93741           GUARDRAIL, END TREATMENT, REMOVE                                           1.000        EACH 

   9  203-02070           BORROW                                                                 1,000.000        CYS 

  10  203-08607           LINEAR GRADING                                                         2,000.000        LFT 

  11  205-06933           TEMPORARY INLET PROTECTION                                                10.000        EACH 

  12  303-07449           COMPACTED AGGREGATE NO. 73                                               300.000        TON 

  13  601-94690           GUARDRAIL, END TREATMENT, MS                                               1.000        EACH 

  14  601-99108           GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING                      125.000        LFT 

  15  621-01004           MOBILIZATION AND DEMOBILIZATION FOR SEEDING                                5.000        EACH 

  16  621-06559           MULCHED SEEDING R                                                      5,000.000        SYS 

  17  627-09327           CABLE BARRIER SYSTEM, TYPE TL-4                                      107,000.000        LFT 

  18  627-09331           SAFETY TERMINAL TYPE, TL-4                                                60.000        EACH 

  19  627-10178           CABLE BARRIER SYSTEM, TYPE TL-4                                       LUMP              LUMP 

  20  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

  21  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

  22  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  23  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  24  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      8.000        MOS 

  25  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  26  715-05053           PIPE, UNDERDRAIN, OUTLET 6 IN.                                            50.000        LFT 

  27  718-06529           OUTLET PROTECTOR, 2                                                        5.000        EACH 

  28  801-01093           TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY                              12.000        EACH 

  29  801-03290           CONSTRUCTION SIGN, C                                                      29.000        EACH 

  30  801-06640           CONSTRUCTION SIGN, A                                                      91.000        EACH 

  31  801-06710           FLASHING ARROW SIGN                                                      300.000        DAY 

  32  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  33  801-92448           CONSTRUCTION SIGNS MOBILE                                                400.000        DAY 

  34  804-06725           DELINEATOR WITH POST, D1                                                 100.000        EACH 

  35  804-06740           DELINEATOR WITH POST, D2                                                  85.000        EACH 

  36  804-76350           DELINEATOR WITH POST, D3                                                  25.000        EACH 
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          CALL ORDER   : 820                                              CONTRACT ID  : T -34934-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            8.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 1.000        EACH 

  10  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  11  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  12  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                     16.000        MOS 

  13  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  14  801-06640           CONSTRUCTION SIGN, A                                                      40.000        EACH 

  15  801-06710           FLASHING ARROW SIGN                                                      200.000        DAY 

  16  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  17  802-04089           SIGN, SHEET, REMOVE                                                       47.000        EACH 

  18  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                      120.000        SFT 

  19  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      304.000        SFT 

  20  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                          33.000        EACH 

  21  805-01824           SPAN, CATENARY, AND TETHER, TIGHTEN                                      125.000        EACH 

  22  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  23  805-02445           CONTROLLER AND CABINET, P1                                                10.000        EACH 

  24  805-06483           CONTROLLER                                                                 6.000        EACH 

  25  805-06483           CONTROLLER                                                                 2.000        EACH 

  26  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                   360.000        EACH 

  27  805-78225           TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN.                                    38.000        EACH 

  28  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                    12.000        EACH 

  29  805-78415           SPAN, CATENARY, AND TETHER                                                 2.000        EACH 

  30  805-78415           SPAN, CATENARY, AND TETHER                                                29.000        EACH 

  31  805-78420           DISCONNECT HANGER                                                          2.000        EACH 

  32  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  100.000        LFT 

  33  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  350.000        LFT 

  34  805-78495           SIGNAL CABLE, CONTROL, COPPER, 9C/14 GA                                2,800.000        LFT 

  35  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                  64.000        EACH 
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          CALL ORDER   : 823                                              CONTRACT ID  : T -35865-B 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN REPLACEMENT 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  107-09358           INSPECTION HOLE, DEEPER THAN 3 FT                                        400.000        EACH 

   3  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   4  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   5  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   6  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  628-09401           FIELD OFFICE, A                                                           12.000        MOS 

   9  702-51863           FIELD DRILLED HOLE IN CONCRETE                                         2,000.000        EACH 

  10  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  11  801-92448           CONSTRUCTION SIGNS MOBILE                                                300.000        DAY 

  12  802-04089           SIGN, SHEET, REMOVE                                                    3,140.000        EACH 

  13  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                       32,243.000        LFT 

  14  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      3,230.000        EACH 

  15  802-07060           SIGN, SHEET, RELOCATE                                                    200.000        EACH 

  16  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   28,264.000        SFT 

  17  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,764.000        SFT 
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          CALL ORDER   : 825                                              CONTRACT ID  : T -35912-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  802-04089           SIGN, SHEET, REMOVE                                                      395.000        EACH 

   9  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      5,862.000        LFT 

  10  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                        149.000        LFT 

  11  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        528.000        EACH 

  12  802-07060           SIGN, SHEET, RELOCATE                                                     19.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    4,203.000        SFT 

  14  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       76.000        SFT 
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          CALL ORDER   : 830                                              CONTRACT ID  : T -36023-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    TRAFFIC SIGNALS MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09409           MOBILE INTERNET SERVICE                                                    4.000        MOS 

   8  628-11729           CELLULAR TELEPHONE, TYPE A                                                 1.000        EACH 

   9  628-11731           CELLULAR TELEPHONE, ADDITIONAL DATA                                        1.000        DOL 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11782           CELLULAR TELEPHONE SERVICE, 1000 MIN.                                      4.000        MOS 

  12  801-03290           CONSTRUCTION SIGN, C                                                      12.000        EACH 

  13  801-06640           CONSTRUCTION SIGN, A                                                      36.000        EACH 

  14  801-06645           CONSTRUCTION SIGN, B                                                      12.000        EACH 

  15  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  16  802-04089           SIGN, SHEET, REMOVE                                                        1.000        EACH 

  17  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           55.000        LFT 

  18  802-07060           SIGN, SHEET, RELOCATE                                                      7.000        EACH 

  19  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                       20.000        SFT 

  20  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       28.000        SFT 

  21  802-10172           SIGN, LED BLANK OUT                                                        3.000        EACH 

  22  805-01300           TRAFFIC SIGNAL EQUIPMENT, REMOVE                                           3.000        EACH 

  23  805-01579           MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS                           LUMP              LUMP 

  24  805-01842           HANDHOLE SIGNAL TYPE 1                                                    12.000        EACH 

  25  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                        467.000        LFT 

  26  805-02087           TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT                        LUMP              LUMP 

  27  805-02445           CONTROLLER AND CABINET, P1                                                 1.000        EACH 

  28  805-02645           SIGNAL PEDESTAL FOUNDATION, A                                              2.000        EACH 

  29  805-02660           TRAFFIC SIGNAL HEAD, OPTICALLY PROGRAMMED, 5 SECTION, 12 IN.               6.000        EACH 

  30  805-04736           SIGNAL CABLE, COPPER, 4C/18 GA                                         7,355.000        LFT 

  31  805-09451           SIGNAL POLE, PEDESTAL, 15 FT                                               2.000        EACH 

  32  805-11377           SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT.                             1.000        EACH 

  33  805-11383           SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A                   1.000        EACH 

  34  805-11540           MICROLOOP DETECTOR PROBE                                                  36.000        EACH 

  35  805-78205           TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN.                                    28.000        EACH 

  36  805-78230           TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN.                                     6.000        EACH 

  37  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  680.000        LFT 

  38  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                1,075.000        LFT 

  39  805-78490           SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA                                  675.000        LFT 

  40  805-92504           LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL                                   9.000        EACH 

  41  808-02066           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      652.000        LFT 

  42  808-04298           PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R                             8.000        EACH 

  43  808-05866           PAVEMENT MESSAGE MARKING, REMOVE                                          46.000        SYS 

  44  808-06368           TRANSVERSE MARKING, REMOVE                                               203.000        LFT 

  45  808-06703           LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.                                 184.000        LFT 

  46  808-06716           LINE, REMOVE                                                             907.000        LFT 

  47  808-75245           LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN.                                544.000        LFT 

  48  808-75256           TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE,                      103.000        LFT 

  49  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.              163.000        LFT 
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          CALL ORDER   : 840                                              CONTRACT ID  : T -36055-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGNING 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   6  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

   7  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   8  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

   9  802-04089           SIGN, SHEET, REMOVE                                                      630.000        EACH 

  10  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                     23,571.000        LFT 

  11  802-05705           SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE                      2,445.000        LFT 

  12  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                      1,891.000        EACH 

  13  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    7,764.000        SFT 

  14  802-09839           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS            9,635.000        SFT 

  15  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                      837.000        SFT 

  16  802-09841           SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.125 IN. THICKNESS              116.000        SFT 
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          CALL ORDER   : 850                                              CONTRACT ID  : T -37577-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  202-94747           POST, REMOVE                                                           1,513.000        EACH 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  801-92448           CONSTRUCTION SIGNS MOBILE                                                250.000        DAY 

  10  802-04089           SIGN, SHEET, REMOVE                                                    7,630.000        EACH 

  11  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                       61,581.000        LFT 

  12  802-05702           SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE                          828.000        LFT 

  13  802-07060           SIGN, SHEET, RELOCATE                                                     76.000        EACH 

  14  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                   34,800.000        SFT 

  15  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    4,597.000        SFT 
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          CALL ORDER   : 860                                              CONTRACT ID  : T -37860-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    CENTERLINE RUMBLE STRIPES, INSTALLATION 

 

   1  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   2  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   3  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   4  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   5  109-09377           QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS                             1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  606-07484           MILLED HMA CORRUGATIONS                                              118,515.000        LFT 

   8  628-09401           FIELD OFFICE, A                                                            6.000        MOS 

   9  628-11730           CELLULAR TELEPHONE, TYPE B                                                 2.000        EACH 

  10  628-11732           CELLULAR TELEPHONE, ADDITIONAL MINUTES                                     1.000        DOL 

  11  628-11780           CELLULAR TELEPHONE SERVICE, 500 MIN.                                      12.000        MOS 

  12  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  2.000        EACH 

  13  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  14  801-03290           CONSTRUCTION SIGN, C                                                       6.000        EACH 

  15  801-06207           TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN.                          13,976.000        LFT 

  16  801-06640           CONSTRUCTION SIGN, A                                                      84.000        EACH 

  17  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  18  801-92448           CONSTRUCTION SIGNS MOBILE                                                600.000        DAY 

  19  808-06712           LINE, PAINT, BROKEN, YELLOW, 4 IN.                                    15,421.000        LFT 

  20  808-06713           LINE, PAINT, SOLID, WHITE, 4 IN.                                     118,744.000        LFT 

  21  808-06714           LINE, PAINT, SOLID, YELLOW, 4 IN.                                     22,545.000        LFT 

  22  808-06716           LINE, REMOVE                                                         118,515.000        LFT 

  23  808-09381           RETRO-REFLECTIVITY TESTING                                            LUMP              LUMP 

  24  808-75994           PRISMATIC REFLECTOR                                                    2,864.000        EACH 

  25  808-75996           SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE                               29.000        EACH 

  26  808-75998           SNOWPLOWABLE RAISED PAVEMENT MARKER                                       29.000        EACH 
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          CALL ORDER   : 870                                              CONTRACT ID  : T -38351-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    VISIBILITY IMPROVEMENTS 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  801-06539           TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN                       LUMP              LUMP 

   8  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

   9  805-08487           BACKPLATE, SIGNAL                                                         61.000        EACH 
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          CALL ORDER   : 880                                              CONTRACT ID  : T -38506-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    INTERCHANGE MODIFICATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  109-09489           PAYMENT ADJUSTMENT PG ASPHALT BINDER                                       1.000        DOL 

   7  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   8  202-02240           PAVEMENT REMOVAL                                                         287.000        SYS 

   9  304-07489           HMA PATCHING, TYPE A                                                      22.000        TON 

  10  406-05520           ASPHALT FOR TACK COAT                                                      0.500        TON 

  11  503-03489           RETROFITTED TIE BARS                                                      80.000        EACH 

  12  605-06145           CURB AND GUTTER, B, CONCRETE                                             142.000        LFT 

  13  605-06215           CENTER CURB, D CONCRETE                                                   50.000        LFT 

  14  628-09402           FIELD OFFICE, B                                                            5.000        MOS 

  15  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

  16  801-03290           CONSTRUCTION SIGN, C                                                       8.000        EACH 

  17  801-06640           CONSTRUCTION SIGN, A                                                      22.000        EACH 

  18  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  19  802-05701           SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE                           54.000        LFT 

  20  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                       36.000        SFT 

  21  804-11920           DELINEATOR POST FLEXIBLE, TYPE I                                          10.000        EACH 

  22  805-01815           SIGNAL POLE FOUNDATION, 36 IN. X 144 IN.                                   6.000        EACH 

  23  805-01844           CONDUIT, STEEL, GALVANIZED, 2 IN.                                      1,615.000        LFT 

  24  805-02056           SPAN AND CATENARY FOR FLASHER                                              4.000        EACH 

  25  805-07190           TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN.                                    12.000        EACH 

  26  805-78010           CONTROLLER AND CABINET, FLASHER SOLID STATE                                2.000        EACH 

  27  805-78420           DISCONNECT HANGER                                                          4.000        EACH 

  28  805-78445           SIGNAL SERVICE                                                             2.000        EACH 

  29  805-78467           SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA                                 1,000.000        LFT 

  30  805-78480           SIGNAL CABLE, CONTROL, COPPER, 3C/14 GA                                  625.000        LFT 

  31  805-78485           SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA                                  520.000        LFT 

  32  805-81032           SIGNAL STRAIN POLE STEEL 30 FT                                             6.000        EACH 

  33  807-02191           HANDHOLE LIGHTING                                                         15.000        EACH 

  34  807-02193           LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT                            12.000        EACH 

  35  807-07580           WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C                  3,100.000        LFT 

  36  807-11933           LIGHT POLE, 32 FT. E.M.H. 25 FT. MAST ARM, BREAKAWAY BASE                 12.000        EACH 

  37  807-86615           LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT                        12.000        EACH 

  38  807-86810           SERVICE POINT, II                                                          2.000        EACH 

  39  807-86889           CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C                 1,260.000        LFT 

  40  807-86910           CONNECTOR KIT, UNFUSED                                                    12.000        EACH 

  41  807-86915           CONNECTOR KIT, FUSED                                                      12.000        EACH 

  42  807-86920           MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED                            12.000        EACH 

  43  807-86925           MULTIPLE COMPRESSION FITTING, WATERPROOFED                                16.000        EACH 

  44  807-86930           INSULATION LINK, NON-WATERPROOFED                                         24.000        EACH 

  45  807-86935           INSULATION LINK, WATERPROOFED                                             76.000        EACH 

  46  807-86955           CABLE-DUCT MARKER                                                          1.000        EACH 

  47  808-75297           TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN.               98.000        LFT 
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          CALL ORDER   : 890                                              CONTRACT ID  : T -38521-A 

 

------------------------------------------------------------------------------------------------------------------------------------ 

    ITEM NO.          DESCRIPTION                                                              QUANTITY           UNITS 

------------------------------------------------------------------------------------------------------------------------------------ 

 

  SECTION NO. 0001    SIGN MODERNIZATION 

 

   1  105-06845           CONSTRUCTION ENGINEERING                                              LUMP              LUMP 

   2  109-08359           LIQUIDATED DAMAGES                                                         1.000        DOL 

   3  109-08360           CONTRACT LIENS                                                             1.000        DOL 

   4  109-08443           QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES                     1.000        DOL 

   5  109-08444           QUALITY ADJUSTMENTS, FAILED MATERIALS                                      1.000        DOL 

   6  110-01001           MOBILIZATION AND DEMOBILIZATION                                       LUMP              LUMP 

   7  628-09402           FIELD OFFICE, B                                                            9.000        MOS 

   8  628-11976           COMPUTER SYSTEM EQUIPMENT                                                  1.000        EACH 

   9  628-11977           COMPUTER SYSTEM                                                            1.000        EACH 

  10  801-06710           FLASHING ARROW SIGN                                                      180.000        DAY 

  11  801-06775           MAINTAINING TRAFFIC                                                   LUMP              LUMP 

  12  801-92448           CONSTRUCTION SIGNS MOBILE                                                720.000        DAY 

  13  802-04089           SIGN, SHEET, REMOVE                                                        9.000        EACH 

  14  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      9,731.500        LFT 

  15  802-05704           SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE                      9,731.500        LFT 

  16  802-07059           SIGN, SHEET, AND SUPPORTS, REMOVE                                        953.000        EACH 

  17  802-07060           SIGN, SHEET, RELOCATE                                                      3.000        EACH 

  18  802-09838           SIGN, SHEET, WITH LEGEND, 0.080 IN.                                    4,962.500        SFT 

  19  802-09840           SIGN, SHEET, WITH LEGEND, 0.100 IN.                                    1,214.000        SFT 

  20  802-74050           SIGN, OVERHEAD, REMOVE                                                    14.000        EACH 

 


